
 

 

 

 

 

 

 

 

 

 

 

 

 

 

STANDERD BIDDING DOCUMENT 

OF ELECTRICAL WORK 
PART I : COMPLETE BIDDING DOCUMENT 

 

 

 

 

 

 

 

 

 

 



 

 

PIMPRI-CHINCHWAD NEW TOWN DEVELOPMENT 

AUTHORITY 
AKURDI, PUNE 411 044 

 

Providing Comprehensive maintenance for the Fire Fighting System installed 
in New Admin Building of PCNTDA for the period of 3 Years 

 
COMPETITIVE BIDDING 

(Electrical Works) 

 
 
NAME OF WORK 
 

: Providing Comprehensive maintenance for 
the Fire Fighting System installed in New 
Admin Building of PCNTDA for the period 
of 3 Years 

 
PERIOD OF SALE OF 
BIDDING DOCUMENT 
 

 
: 

 
10.00 Hrs. to                  16.55 Hrs. 

 
TIME AND DATE OF 
PRE-BID CONFERENCE 
 

: 
 
NA 

 
LAST DATEAND TIME FOR RECEIPT 
OF BIDS 
 

: 
 
16.55 Hrs. 

 
TIME AND DATE OF OPENING TECHNICAL 
BIDS 
 

: 
 
15.00 Hrs. 

 
TIME AND DATE OF OPENING FINANCIAL 
BIDS 
 

: 
 
TO BE ANNOUNCED 

 
PLACE OF OPENING OF BIDS : 

New admin Building of PCNTDA, Akurdi,  
Pune-44 
 

 
OFFICER INVITING BIDS 
 

: 
Hon. CEO, PCNTDA 

 
 
 



 

 

 

 

 

 

 

 

 

 

 

 

 

INVITATION FOR BID 

(lFB) 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

PIMPRI-CHINCHWAD NEW TOWN DEVELOPMENT 

AUTHORITY 

AKURDI, PUNE 411 044 

Providing Comprehensive maintenance for the Fire Fighting System installed 
in New Admin Building of PCNTDA for the period of 3 Years 

 
          Date: 
          Bid No.: 
1.  The PCNTDA invites bids for the Providing Comprehensive maintenance for the Fire 
Fighting System installed in New Admin Building of PCNTDA for the period of           
3 Years detailed in the table. 
 
 The bidders may submit bids for any or all of the following works. 

TABLE 
Package 

No. 
Name of work Approximate 

value 
of work (Rs.) 

Bid security 
(Rs.)* 

Cost of 
document 

(Rs.) 

Period of 
completion 

1 2 3 4 5 6 
 
 
1 

Providing 
Comprehensive 
maintenance for 
the Fire Fighting 
System installed 
in New Admin 
Building of 
PCNTDA for 
the period of 3 
Years 

26,48,788 
 
 
 
 

27,000/- 
 

560 
(Including GST) 

36 months 

2.  Bids must be accompanied by security of the amount specified for the  work in  the          
table, payable at Pune and drawn in favour  of CEO, PCNTDA. Bid security will  have 
to be in anyone of the forms as  specified in the bidding document and  shall  have to 
be valid for 120 days after the submission of the bid. 
4. Bids must be submitted on or before                 16.55 Hrs and may be opened on  
at                15.00 hours, in  the  presence of the bidders who wish to attend. If the 
office happens to be  closed  on the date of receipt of the bids as specified, the bids 
will be  received and opened  on the next working day at the same time and venue. 
5.  A prebid meeting will be held on ...................at................ hrs. at the office 
 of.................. to clarify the issues and to answer questions on any matter  that  may 
 be raised at that stage as stated in Clause 9.2 of 'Instructions to Bidders' of the 
 bidding document. 
6.  Other details can be seen in the bidding documents. 
 

          Signature of Authorized Officer 



 

 
 

 
 
 
 
 
 
 
 
 
 

 
 
 

SECTION 1 
INSTRUCTIONS TO BIDDERS 

(ITB) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

Section 1: Instructions to Bidders 
Table of Clauses 
 Page No   Page No 

 A. General       D. Submission of Bids  

1 Scope of Bid   19 Sealing and Marking of Bids      

2 Source of Funds      20 Deadline for Submission of Bids  

3 Eligible Bidders   21 Late Bids  

4 Qualification of the Bidder     22 Modification and Withdrawal     of Bids 6 

5 One Bid per Bidder      

6 Cost of Bidding    E. Bid Opening and Evaluation  

7 Site visit   23 Bid Opening      

 B. Bidding Documents   24 Process to be Confidential                  

8 Content of Bidding  Document   25 Clarification of Financial Bids           

9 Clarification of Bidding  Document   26 Examination of Bids and                       
Determination of Responsiveness 

 

10 Amendment of Bidding    Documents                       27 Correction of Errors  

 C. Preparation of Bids   28 Deleted                                               

11 Language of Bid      29 Evaluation and Comparison                                                                                      
of Financial Bids 

 

12 Documents Comprising the bid   30 Deleted  

13 Bid prices    F. Award of Contract  

14 Currencies of Bid and Payment   31 Award Criteria  

15 Bid Validity   32 Employer's Right to Accept     any Bid 
and to Reject any or              all bids 

 

16 Bid Security   33 Notification of Award and Signing of 
Agreement 

 

17 Alternative Proposals   by Bidders             34 Performance Security                        
 

 

18 Format and Signing of Bid      35 Advance Payment and Security           

    36 Dispute Review Expert  

    37 Corrupt or Fraudulent Practices  

  
 
 



 

 
 
 
 

A. GENERAL 
1.  Scope of Bid 
1.1 The Employer (named in Appendix to ITB) invites bids for Providing 
Comprehensive maintenance for the Fire Fighting System installed in New Admin 
Building of PCNTDA for the period of 3 Years (as defined in these documents and 
referred to as "the works") detailed in the table given in IFB. 
1.2.  The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 
1.3.  Throughout these bidding documents, the terms 'bid' and 'tender' and their 
derivatives (bidder! tenderer, bid! tender, bidding! tendering, etc.) are synonymous. 
2.   Source of Funds 

2.1.  The expenditure on this project will be PCNTDA 's own. 
3.  Eligible Bidders 

3.1.  This Invitation for Bids is open to all bidders. 
3.2.  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 
a statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the Consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 
3.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government or any public undertaking, 
autonomous body, authority by whatever name called under the Central or the State 
Government. 
4.  Qualification of the Bidder 

4.1. Deleted 
4.2    Deleted. 
4.3.  All bidders shall include the following information and documents with their bids 
in Section 2: 
(a)  Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the signatory 
of the Bid to commit the Bidder; 
(b)  Total monetary value of construction work performed for each of the last five years; 

(c)  Experience in works of a similar nature and size for each of the last five years, and 
details of works underway or contractually committed; and clients who may be 
contacted for further information on those contracts; 



 

(d)   Major items of maintenance equipment proposed to carry out the Contract; 
(e)   Qualifications and experience of technical personnel proposed for Contract; 
(f)    Reports on the financial standing of the Bidder, such as profit  and loss   
       statements and auditor's reports for the past three years; 

(g)   Deleted 
(h) Undertaking that the bidder will be able to invest a minimum cash up to 25% of    
contract value of work, during implementation of work. 
(i)  Authority to seek references from the Bidder’s bankers; 
(j)  Information regarding any litigation, current or during the last five years, in which 
the Bidder is involved, the parties concerned, and disputed amount; 
(k)   Deleted 
(1)  Deleted 
(m)   Last 5 years income tax returns. 
(n)   The Bidder shall be Govt. Registered contractor of Directorates of Maharashtra    
Fire  Services.   

4.5. A. To qualify for award of the contract, each bidder in its name should have in 
the last five years as referred to in Appendix to ITB . 
(a)  Achieved a minimum annual financial turnover of Rs. 6,70,000/-  (in all classes of 
Fire fighting works only ) amount indicated in Appendix in anyone year  
(b)  Satisfactorily completed single project (not less than 30% of contract value), as a 
prime contractor 

(the similar work is as defined in Appendix to ITB) 

B.  Each bidder should further demonstrate: 
(a)  Deleted 
(b)  Qualified personnel with adequate experience as required to perform the work 

I  Deleted 

(d) Each bidder must produce: An affidavit on a Stamp Paper, duly attested from the 
Notary, that the information furnished with the bid documents is correct in all respects; 
and failure to submit the document as specified shall make the bid non-responsive. 
C. To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the IFB, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts. 
4.6.  Sub-contractors’ experience and resources shall not ‘be taken into account in 
determining the bidder’s compliance with the qualifying criteria except to the extent 
stated in 4.5 (A) above 

4.7.  Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under: 
  Assessed Available Bid capacity = ( A*N*2 – B ) 



 

  where 
  A =    Maximum value of  Fire Fighting works executed in anyone year during  
the last five years (updated to the price level of the  year indicated in    
Appendix) taking into account the completed as well as works  in progress. 
  N =  Number of years prescribed for completion of the works for       
which bids are invited. 
 
  B = Value (updated to the price level of the year indicated in Appendix)       
of   existing commitments and on-going works to be completed during the            
next.......years (period of completion of the works for which bids are  
invited) 
Note:  The statements showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works listed should 
be countersigned by the Engineer in charge, not below the rank of an Executive 
Engineer or equivalent. 
4.8.  Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 
 - made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

 -  record of poor performance such as abandoning the works, not properly 
 completing the contract, inordinate delays in completion, litigation history, or 
 financial failures etc.; and/or 
 - participated in the previous bidding for the same work and had quoted 
 unreasonably high bid prices and could not furnish rational justification to the 
 employer. 
5.  One Bid per Bidder 
5.1.  Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with the 
Bidder’s participation to be disqualified. 
 
 
 
 
 
 
 



 

 
6.  Cost of Bidding 
6.1.  The bidder shall bear all costs associated with the preparation and submission of 
his Bid, and the Employer will in no case be responsible and liable for those costs. 
 
7.  Site Visit 

7.1.  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
works. The costs of visiting the Site shall be at the Bidder’s own expense. He may 
contact the person whose contact details are given in the Appendix to ITB. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

B. BIDDING DOCUMENTS 

8.  Content of Bidding Documents 

8.1.  The set of bidding documents comprises the documents listed below and addenda 
issued in accordance with Clause 10: 

Section Particulars Volume No. 
 Invitation for Bids 

I 
1 Instructions to Bidders 
2 Qualification Information, and other forms 
3 Conditions of Contract 
4 Contract Data 
5 Technical Specifications II 
6 Form of bid 

III 7 Bill of Quantities 
8 Securities and other forms 
9 Drawings IV 

10 Documents to be furnished by bidder V 
11 Other Conditions VI 
12  Scope of Work VII 

8.2.  The Bid document is available on the web site www.mahatenders.gov.in.  In this case 
the bidder will have to pay the cost of bid document as stated in Bid document and the 
payment shall be made by net banking payment gateway system. The bidder shall use 
the Digital Registration (identification) Key to obtain permission to make such payment. 

8.3.  The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, and technical specifications, bill of quantities, forms, 
Annexes and drawings in the Bid Document. Failure to comply with the requirements of 
Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of the Bid Documents shall be 
rejected. 
 
9.  Clarification of Bidding Documents 

9.1.  A prospective bidder requiring any clarification of the bidding documents may 
notify the Employer in writing or by cable (hereinafter “cable” includes telex and 
facsimile) at the Employer’s address indicated in the invitation to bid. The Employer 
will respond to any request for clarification which he received earlier than 15 days prior 
to the deadline for submission of bids. Copies of the Employer’s response will be 
forwarded to all purchasers of the bidding documents, including a description of the 
inquiry but without identifying its source. 

9.2.   Pre-bid meeting 

http://www.mahatenders.gov.in/


 

        Deleted 

10.   Amendment of Bidding Documents 
              Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

C. PREPARATION OF BIDS 

11.  Language of the Bid 

11.1.  All documents relating to the bid shall be in the English language. 

 

12.  Documents Comprising the Bid 
12.1 The e-Bid submitted by the Bidder shall be in two separate parts: 
 Part I  

 This shall be named Technical Bid and shall comprise of: 
(The tender shall be uploaded in two separate parts viz: (1) Technical Bid and (2) 

Financial Bid as stated in the bid document.) 
 

a) TECHNICAL BID  
The technical bid shall be uploaded as per the procedure with the 
following documents: 

i) Earnest Money Deposit by net banking system (Bid security). 
ii) Documents for Eligibility Criteria as stated in the bid document. 
iii)  Copy of audited balance sheet and Bid Capacity duly certified by C.A. for 

F.Y. 2015-16, 2016-2017 and 2017-18. 
iv) A list of works in hand and tendered for. 
v) Deleted 
vi) Details of Technical personnel on the rolls of the tenderer giving details of 

experience and qualification of each of them and details of technical 
personnel to be appointed for this project along with bio-data duly signed 
by the person to be appointed. 

vii) Deleted 

viii) Deleted 
ix) Litigation History if any for last 5 years. 
x) Deleted 
xi) Evidence of access to financial resources along with name, address, 

telephone number fax number of the bidders banker along with name of 
contact person from the bank. 

xii)      Deleted 
xiii)      Deleted 
xiv)      Deleted 
xv)      Scan copy of Contractor Should be have Experience to Carryout same 
work.  
xvi)     Scanned copy of original Valid certificate as a Registered Contractor of                    
Directorate of Maharashtra fire services.  



 

 
Note:  1.  All uploaded documents shall be in PDF format. 

2. The bidder shall in no case upload any document related to the financial 
bid in the technical bid format. The violation will result in           

disqualification  of the bidder from the bidding process. 
3. The bidders shall upload the bid document in scanned PDF or any other            

format as the technical bid 
4. For bid documents downloaded from website, the payment should be 
made by gateway system. 
 
Part II. It shall be named Financial Bid and shall comprise of: 
 

b) FINANCIAL BID 

The bidder should upload his financial offer in digital format as e-tendering by 
using the digital registration key. The Contractor shall quote for the work as per 
details given in the main tender and also based on the details of conditions, 
stipulation made by the department and as per bill of quantity, specification and 
corrigendum / addendum issued before last date of receipt of tender document. 
The tender / offer shall be unconditional. Conditional offer will be rejected 
summarily as non-responsive. 

 
12. 2 Each part shall be separately considered. 
 

12.3.  Following documents, which are not submitted with the bid, will be deemed to be     
part of the bid. 

 
Section Particulars Volume No. 

 Invitation for Bids (IFB) 

Volume I 
1 Instructions to Bidders 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
8 Drawings Volume IV 

 
 

13.  Bid Prices 
13.1.  The contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 
13.2.  Deleted 



 

13.3.  All duties, taxes, and other levies payable by the contractor under the contract, or 
for any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder (except royalty and Quality Control Charges) 

13.4:  The rates and prices quoted by the bidder are subject to Schedule-B & Annexure-
A as attached. 

14.  Currencies of Bid and Payment 

14.1.  The rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
All payments shall be made in Indian Rupees. 
 

15.  Bid Validity 

15.1.  Bids shall remain valid for a period not less than 120 days after the deadline date 
for bid submission specified in Clause 20. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. In case of discrepancy in bid validity period 
between that given in the undertaking pursuant to Clause 12.1 (v) and the Form of Bid 
submitted by the bidder, the latter shall be deemed to stand corrected in accordance with 
the former and the bidder has to provide for any additional security that is required. 
15.2.  In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders' responses shall be made in writing or by 
cable. A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be required or permitted to modify his bid except as 
provided in 15.3 hereinafter, but will be required to extend the validity of his bid 
security for a period of the extension, and in compliance with Clause 16 in all respects. 
 

15.4.  Bid evaluation will be based on the bid prices 

16.  Bid Security 
 
16.1  The Bidder shall furnish, as part of the Bid, Earnest Money/Bid security, in the 

amount as shown in column 4 of the table of IFB. 
 
16.2 The Earnest Money shall be paid by net banking gateway system by using digital 

registration key as stated in Appendix to ITB.     
        The bid security (EMD) will be converted in to Performance security                 

( Security Deposit) at the time of agreement.    
 
16.3 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by the 

Employer as non-responsive. 
 
The Earnest Money of unsuccessful bidders will be returned after 28 days of issue of 

work order to successful bidder. the end of the Bid validity period specified in Sub-
Clause 15.1. 

 



 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder 
has signed the Agreement and furnished the required Performance Security. 

 
The Bid Security / Earnest Money will be forfeited: 
 

a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity; 

if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 
in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
sign the Agreement; and/or Furnish the required Performance Security. 

 

17.   Alternative Proposals by Bidders 

17.1.   Bidders shall submit offers that fully comply with the requirements of the 
bidding documents, including the conditions of contract basic technical design as 
indicated in the drawing and specifications. Conditional offer or alternative offers will 
not be considered further in the process of tender evaluation. 

 

18.  Format and Signing of Bid 
18.1 The Bidder shall upload one set of the bid comprising of the documents as 

described in Clause 12. 
18.2 Deleted 

18.3 Deleted 

 

D. SUBMISSION OF BIDS 

19.   Sealing and Marking of Bids 

19.1. Deleted 

19.2. Deleted 

19.3. Deleted 

19.4.  Deleted 

 

20.   Deadline for Submission of the Bids 

20.1.  Complete Bids (including Technical and Financial) must be submitted online 
before the date specified by the Employer not later than the date indicated in appendix. 
In the event of the specified date for the submission of bids declared a holiday for the 
Employer, the Bids will be submitted upto the appointed time on the next working day. 

20.2.  The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of the 



 

Employer and the bidders previously subject to the original deadline will then be subject 
to the new deadline. 

 

21.  Late Bids 

Deleted 

 

22.  Modification and Withdrawal of Bids 
Deleted 

E. BID OPENING AND EVALUATION 

23.  Bid Opening 

 
Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all 
the bids received (except those received late) shall be opened on the date and 
time mentioned in the Appendix to ITB.  'Financial Bid' of those bidders 
whose technical bid has been determined to be substantially responsive shall 
be opened on a subsequent date, which will be notified to such bidders. 

23.1. The Employer will open all the Bids received (except those received late), 
including modifications made pursuant to Clause 22, in the presence of the Bidders or 
their representatives who choose to attend at time, date and the place specified in 
Appendix in the manner specified in Clause 20 and 23.3. In the event of the specified 
date of Bid opening being declared a holiday for the Employer, the Bids will be opened 
at the appointed time and location on the next working day. 
23.1.1 Envelopes marked ‘withdrawal’ shall be opened and read.  Bids for which 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall 
not be opened. 

23.1.2 Bidder’s names, withdrawals, ‘modification of technical bid’, the presence of bid 
security and such other details, as the Employer may consider appropriate will be 
announced by the Employer  at the time of the opening. 

 
23.2 In all other cases, the amount of Earnest Money, forms and validity shall be 

announced. Thereafter, the Employer at the opening as the Employer may consider 
appropriate, will announce the bidders' names and such other details. 

 
23.3 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1. 
 
23.4 Within three or four days after the opening of the technical bids their evaluation 

will be taken up with respect to bid security, qualification information and other 
information furnished in Part I of the bid in pursuant to clause 12.1 and a list will 
be drawn up of the responsive bids whose financial bids are eligible for 
consideration. 

 



 

23.5 The Employer shall inform the bidders, whose technical bid is found responsive, of 
the date, time and place of opening of the financial bids. The bidders so informed, 
or their representative, may attend the meeting of opening of financial bids.        

 
23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose 

bids were found responsive in accordance with clause 23.5 will be announced. The 
financial bids of only these bidders will be opened.  The responsive bidders’ 
names, the Bid prices, the total amount of each bid, any discount/rebate and such 
other details as the Employer may consider appropriate will be announced by the 
Employer at the time of bid opening. Any Bid price, which is not read out and 
recorded, will not be taken into account in Bid Evaluation. 

 
23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
 

24.  Process to be Confidential 

24.1.  Information relating to the examination, clarification, evaluation, and comparison 
of Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the award 
to the successful Bidder has been announced. Any effort by a Bidder to influence the 
Employer's processing of Bids or award decisions may result in the rejection of his Bid. 

25. Clarification of Financial Bids 

25.1.  To assist in the examination, evaluation, and comparison of Bids, the Employer 
may, at his discretion, ask any Bidder for clarification of his Bid, including breakdowns 
of unit rates. The request for clarification and the response shall be in writing or by 
cable, but no change in the price or substance of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered by 
the Employer in the evaluation of the Bids in accordance with Clause 27. 

25.2.  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is awarded. If 
the Bidder wishes to bring additional information to the notice of the Employer, it 
should do so in writing. 

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid 
evaluation, bid comparison or contract award decisions may result in the rejection of the 
Bidders' bid. 

26.  Examination of Bids and Determination of Responsiveness 

26.1.  During the detailed evaluation of "Technical Bids", the Employer will determine 
whether each Bid  

(a) Meets the eligibility criteria defined in Clause 3 and 4;  

(b) Has been properly signed;  

(c) Is accompanied by the required securities and;  

(d) is substantially responsive to the requirements of the Bidding documents. 



 

During the detailed evaluation of the "Financial Bid", the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications, and drawings. 
 
26.2.  A substantially responsive "Financial Bid" is one which conforms to all the terms, 
conditions, and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
(a) which affects in any substantial way the scope, quality, or performance of the Works; 
(b) which limits in any substantial way, inconsistent with the Bidding documents, the 
Employer's rights or the Bidder's obligations under the Contract; or  
(c) whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

26.3.  If a "Financial Bid" is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or withdrawal of 
the non-conforming deviation or reservation. 
 
27. Correction of Errors 

27.1.  "Financial Bids" determined to be substantially responsive will be checked by the 
 Employer for any arithmetic errors. Errors will be corrected by the Employer as 
 follows: 

(a) where there is a discrepancy between the rates in figures and in words, the rate in 
 words will govern; and 

(b)  where there is a discrepancy between the unit rate and the line item total resulting  
 from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2.  The amount stated in the "Financial Bid" will be corrected by the Employer  in 
accordance with the above procedure and the bid amount adjusted with   the 
concurrence of the Bidder in the following manner: 

(a)  If the Bid price increases as a result of these corrections, the amount  as stated in 
 the bid will be the 'bid price' and the increase will be treated as rebate; 

(b)  If the bid price decreases as a result of the corrections, the decreased  amount will 
 be treated as the 'bid price' such adjusted bid price shall be considered as binding 
 upon the Bidder. If the Bidder does not accept the corrected amount the Bid will be    

Rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.6 

 

28.  Deleted 

 

 

 

 



 

 

29.  Evaluation and Comparison of Financial Bids 

 
29.1.   The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Sub-Clause 26.2. 
 
29.2.   In evaluating the Bids, the Employer will determine for each Bid the evaluated 
Bid Price by adjusting the Bid Price as follows: 

   (a)  making any correction for errors pursuant to Clause 27; or 
   (b)  making an appropriate adjustments for any other acceptable       

variations, deviations; and 
(c)    making appropriate adjustments to reflect discounts or other price 
                modifications offered in accordance with Sub-Clause 23.6. 

29.3.  The Employer reserves the right to accept or reject any variation or deviation. 
Variations and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise result in unsolicited benefits for the Employer shall 
not be taken into account in Bid evaluation. 

29.4.  The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contract, during the period of implementation of the Contract, will not be 
taken into account in Bid evaluation. 

29.5.  If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer's estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analyses for any or all items of the Bill 
of Quantities, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, the 
Employer may require that the amount of the performance security set forth in Clause 34 
be increased at the expense of the successful Bidder to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful Bidder under the 
Contract. 
 

If offer quoted by contractor is 1% below then no additional performance security is 
applicable. If offer quoted by contractor is up to 10% below the cost put to tender then 
contractor is liable to pay 1% of tender cost in the form of Demand Draft towards '' 
PREFORMANCE SECURITY'' this shall be payable in favour of Pimpri Chinchwad 
New Town Development Authority, Akurdi, Pune – 411 044 and scanned copy of the 
same shall be submitted into envelope No. 2 with e-tender. 
 
 If offer quoted is more than 10% below of the cost put to tender, than difference of 
amount which is more than 10% below, shall be payable in favour Pimpri Chinchwad 
New Town Development Authority, Akurdi, Pune – 411 044 in the form of Demand 
Draft towards '' PREFORMANCE SECURITY'' and scanned copy of the same shall be 
submitted into enveloope No. 2 with e-tender. 
 



 

e. g. If the quoted rate is 14% below than - 
a)  upto 10% below   = 1% 
b) Difference of 14% - 10% below = 4% 
Total Performance Security   =5% 
 
If offer quoted is more than 15% below of the cost put to tender, then Two 
timesdifference of amount which is more than 15% below, shall be payable in favour 
Pimpri Chinchwad New Town Development Authority, Akurdi, Pune – 411 044 in the 
form of Demand Draft towards '' ADDITIONAL PREFORMANCE SECURITY'' and 
scanned copy of the same shall be submitted into enveloope No. 2 with e-tender. 
 
e. g. If the quoted rate is 19% below than - 
a)  upto 10% below   = 1% 
b) 10% to 14% below (14-10 = 4)  = 4% 
c) From 14%  to 19% below ( 19 – 14 = 5) = 5*2 = 10% 
Total Performance Security   = (1+4+10) =15% 
 
 
 It is essential to have Bank's MICR & IFSC code on Demand Draft. 
 
 The hard copy of Demand Draft of Performance Security  shall be presented in sealed 
envelope with clearly indicating in it "Name of work and Tender Notice No.''  This 
envelope shall be submitted at the time of opening of price bid or within 5 working days 
offer submission of tender. 
 Work order shall be issued only after encashing Demand Draft submitted by lowest 
bidder or  
successful bidder can submit the additional performance security in the form of bank 
guarantee which should be valid till agreement period + 60 days. 

 If the rate quoted are more than 10% below, then the contractor shall submitted ''Rate 
Analysis'' of every items with proper justification about how he is going to execute the 
said work. 

 

29.6.  A bid which contains several items in the Bill of Quantities which are 
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, 
may be rejected as non-responsive. 

30.  Deleted 

 

 

 

 

 



 

 

F. AWARD OF CONTRACT 

31.  Award Criteria 

31.1.  Subject to Clause 32, the Employer will award the Contract to the Bidder whose 
Bid has been determined 

(i)  to be substantially responsive to the Bidding documents and who has offered the 
 lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which 
 is evaluated the lowest in any of the packages opened earlier than the one under 
 consideration. 

 In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such cases be awarded to the next lowest bidder at his evaluated bid 
price. 

 

32.   Employer's Right to accept any Bid and to reject any or all Bids 

32.1.  Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award 
of Contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
Employer's action. 

 

33. Notification of Award and Signing of Agreement 

33.1.  The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of Contract 
called the "Letter of Acceptance") will state the sum that the Employer will pay the 
Contractor in; consideration of the execution, completion, and maintenance of the Works 
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 
the "Contract Price"). 

33.2.  The notification of award will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the provisions of 
Clause 34. 

33.3.  The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and sent to the successful Bidder, 
within 28 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it 
to the Employer. 



 

33.4.  Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. 

 

34.  Performance Security 

34.1. Within 10 days / as mentioned in the letter of Acceptance of receipt of the Letter 
of Acceptance, the successful Bidder shall deliver to the Employer a Performance 
Security in any of the forms given below for an amount equivalent to 2% of the Contract 
price plus additional security for unbalanced Bids in accordance with Clause 29.5 of ITB 
and Clause 52 of Conditions of Contract: a bank guarantee in the form given in Section 
8; or certified Cheque / Bank Draft as indicated in Appendix. 

34.2.  If the performance security is provided by the successful Bidder in the form of a 
Bank Guarantee, it shall be issued either (a) at the Bidder's option, by a Nationalized 
bank Payble at Pimpri-Chinchwad. 

34.3.   Failure of the successful Bidder to comply with the requirements of Sub-Clause 
34.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Bid Security. 

35  Advance Payment and Security 

35.1. Deleted 

36.   Dispute Review Expert 

36.1.  Deleted 

 

37.   Corrupt or Fraudulent Practices 

37.1.   The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for 
the contract in question and will declare the firm ineligible. either indefinitely or for a 
stated period of time, to be awarded a contract with National Highways Authority of 
India / State PWD and any other agencies, if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for the contractor, or in 
execution. 

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause     23.2 
and Sub-Clause 59.2 of the Conditions of Contract. 

 
 



 

APPENDIX to lTB 
 

Clause Reference 
with respect to 

Section-I. 
 

Providing Comprehensive maintenance for the Fire Fighting System installed in New 
Admin Building of PCNTDA for the period of 3 Years 

 
1.  Name of the Employer is : Pimpri chinchwad New Town Development Authority 
 Address: New Administrative Building, Near Akurdi Railway station,                                
   Pune-411 044 .Tel :- 020-27652934, 27166000  Fax : 020-27652935  [Cl. 1.1] 

 
2.  The last five years audited balance sheet and Bid Capacity duly certified by C.A 
      2013 - 2014 
      2014 - 2015 
      2015 -2016 
  2016-2017 
2017-2018 

3.  This annual financial turn over amount is Rs. 6.7 Lacks [Cl. 4.5A(a)] 

 Rs  Six lacks Seventy thousand only (in words) 

4.  Value of work is Rs. 26,48,788/-      [Cl. 4.5A(b)] 

 Rupees Twenty Six lacks Forty Eight Thousand Seven Hundred Eighty Eight only 

5.  Quantities of work are: NA      [Cl. 4.5A(c)] 

6.  The cost of electric work is Rs. 26,48,788/-     [Cl. 4.5A(d)] 

 Rupees Twenty Six lacks Forty Eight Thousand Seven Hundred Eighty Eight only 

7.  Deleted 

8.  Liquid assets and/or availability of credit facilities is Nil   [Cl. 4.5B(c)] 

 Rupees  Nil 

 

 

 

 

 

 



 

Clause Reference 
with respect to 

Section-I. 

 

9.  Price level of the financial year 2017-18             [CI. 4.7] 

10.  The pre-bid meeting will take place at PCNTDA, Office, New Administrative 
 Building,Akurdi,Pune 411044.  [CI. 9.2.1] 

 (address of the venue) on ..........................(time and date) 

11.  The technical bid will be opened at - As Above 

      (address of the venue) on .........................(time and date) 

12.  Address of the Employer Pimpri chinchwad New Town Development Authority 
 Address: New Administrative Building, Near Akurdi Railway station,                                
          Pune-411 044 .Tel :- 020-27652934, 27166000  Fax : 020-27652935   [CI. 4.5(a)] 

13. Identification:              [CI. 19.2(b)] 

 -      Bid for ...........................................(name of Contract) 

 -      Bid reference No. ...............................(insert number) 

 -      Do not open before............................... (time and date) 

14. The bid should be submitted latest by ................(date and time)      [CI. 20.1(a)] 

15. The bid will be opened at – As above            [CI. 23.1] 

 (place) on  .. .................................................... (time and date). 

16. The Bank Draft in favour of “CEO PCNTDA”                (CI. 34.1) 

       payable at .................................................. 

17. Deleted 

18.  Escalation factors (for the cost of works executed and financial 

 figure to a common base value for works completed) 

   Year  before   Multiply factor 

        One     1.1 
        Two    1.21 
       Three    1.33 
        Four     1.46 
        Five     1.61 
 



 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 2 
 

QUALIFICATION INFORMATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

QUALIFICATION INFORMATION 
 

  The information to be filled in by the Bidder in the following pages will be used 
for purposes of post qualification as provided for in Clause 4 of the Instructions to 
Bidders. This information will not be incorporated in the Contract. 

1.  For Individual Bidders 

1.1.  Constitution or legal status of Bidder 

 [Attach copy] 

 Place of registration:    ................................................ 

 Principal place of business:   ................................................ 

 Power of attorney of signatory of Bid 

 [Attach] 

1.2.  Total value of Electrical work 20..........20 .........................B 

 work performed in the last five years**  20..........20 ......................... 

 (in Rs. Lacks)      20......20 ......................... 

1.3.1. Work performed as prime contractor, work performed in the past as a nominated 
subcontractor will also be considered provided the sub-contract involved execution of all 
main items of work described in the bid document, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature over 
the last five years. ** 
 
Project 
Name 

Name of 
the 

Employer* 

Description 
of  work 

Contract 
No. 

Value of 
Contract 

(Rs. crore) 

Date of  
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual date 
of 

completion* 

Remarks 
explaining 
reasons for 

delay & work 
Completed 

 
 
 
 
 
 
 
 

        

 
*Attach certificate( s) from the not below rank of Executive Engineer. 
** immediately preceding the financial year in which bids are received. 
B Attach certificate from Chartered Accountant. 
#1.3.2. Deleted 

 



 

1.4.  Information on Bid Capacity (works for which bids have been submitted and 
works which are yet to be completed) as on the date of this bid. 
(A)   Existing commitments and on-going works: 
Description 

of works 
Place & 

State 
Contract 

No. 
Name & 

Address of 
Employer 

Value of  
Contract  
(Rs Cr) 

Stipulated 
Period of  

Completion 

Value of 
works*remaining 
to be completed 

(Rs Cr) 

Anticipated 
date 

of completion 
 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
*Attach certificate from the not below rank of Executive Engineer. 
@The item of work for which data is requested should tally with that specified in ITB clause 4.5A( c). 
** immediately preceding the financial year in which bids are received. 
# Delete. if prequalification has been carried out 

(B)   Works for which bids already submitted: 
Description of 

works 
Place & 

State 
Name & Address 

of Employer 
Estimated 

value of works 
(Rs Cr) 

Stipulated 
period of 

completion 

Date when 
decision  is 
expected 

Remarks, if 
any 

1 2 3 4 5 6 7 

 
 
 
 
 
 
 
 
 

      

 
1.5. Deleted 
 
1.6.   Deleted 
1.7.   Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (k)] 

Deleted 

Attach copies of certificates on possession of valid license for executing water 
supply / sanitary work / building electrification works [Reference Clause 4.5(d) 
&Clause 4.5 (e)] 



 

1.8.  Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors' reports (in case of companies/corporation), etc. List them below and attach 
copies. 
1.9.  Evidence of access to financial resources to meet the qualification requirements: 
cash in hand, lines of credit. etc. List them below and attach copies of support 
documents. 
1.10.  Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who 
may provide references if contacted by the Employer. 
 
1.11.  Information on litigation history in which the Bidder is involved. 
Other Party (ies) Employer Cause of 

Dispute 
 

Amount involved by each party 
Remarks 
showing 

Present Status 

 
 
 
 
 
 
 
 
 
 
 

     

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the 
instructions to Bidders. 
1.13.  Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. [Refer ITB Clause 4.1 &4.3 (I)] 

1.14.  Programme 

1.15.  Quality Assurance Programme 

2.  Deleted 

 Additional Requirements 

3.1  Bidders should provide any additional information required to fulfill the 
requirements of Clause 4 of the Instructions to the Bidders, if applicable. 
  (i) Affidavit 
  (ii) Undertaking 
      ***(iii) Update of original pre qualification application 
      ***(iv) Copy of original pre qualification application 
     *** (v) Copy of pre qualification letter 
               
* Delete, if pre qualification has been carried out 
** Fill the Name of Consultant. 
***  Delete, if pre qualification has not been carried out. 



 

 
 
 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
 

(CLAUSE 4.2 (i) OF ITB) 
 
 
 

BANK CERTIFICATE 
 
 

This is to certify that M/s......................................................................................... is a 
reputed company with a good financial standing. 
 
If the contract for the work, namely ..........................................................................is 
awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 
extent of Rs. ...............................................to meet their working capital requirements for 
executing the above contract during the contract period. 
 

 
 

         (Signature) 

Name of Bank 

          Senior Bank Manager 

Address of the Bank 

 

 

(Not required for works costing less than Rs.1.50 Crore)  

 
 
 
 
 
 
 
 
 
 
 



 

 
 
 

AFFIDAVIT 
 
 
 

1.  I, the undersigned, do hereby certify that all the statements made in the required 
  attachments are true and correct. 
2.  The undersigned also hereby certifies that neither our firm 
 M/s.................................................................................................................have 
 abandoned any work nor any contract awarded  to us for such works have been    
rescinded, during last five years prior to the date  of this bid. 
3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
 corporation to furnish pertinent information deemed necessary and requested by  the   
department to verify this statement or regarding my (our) competence and  general    
reputation. 
4.  The undersigned understand and agrees that further qualifying information may      
 be requested, and agrees to furnish any such information at the request of the 
 Department /Project implementing agency. 
 
 
 
       (Signed by an Authorized Officer of the Firm) 
 
 
 
 

          Title of Officer 
 
 
 
 

                Name of Firm 
 
 
 

DATE 
 
 
 
 
 
 
 
 



 

 
 
 
 

UNDERTAKING 
 
 

I, the undersigned do hereby undertake that our firm M/s. 

..........................................................................................................would invest a 

minimum cash up to 25% of the value of the work during implementation of the 

Contract. 

 

 

 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 

Title of Officer 
 
 
 
 
 
 
 

Name of Firm 
 
 
 
 
 
 

DATE 
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CONDITIONS OF CONTRACT 
 
 

A. GENERAL 
 

1.   Definitions 

1.1.   Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are used to 
identify defined terms. 

  Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid. 

  The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 55.1. 

 The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 

 The Contract Data defines the documents and other information which comprise the 
Contract. 

 The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 

 The Contractor's Bid is the completed Bidding document submitted by the 
Contractor to the Employer and includes Technical and Financial bids. 

 The Contract Price is the price stated in the Letter of Acceptance and there after as 
adjusted in accordance with the provisions of the Contract. 

 A “Rs.”  Rupees The official currency of the Republic of India. 
 
 “CSD” shall mean Common Set of Deviation. The amendment /addendum 
/clarifications / addition / deletion / modification / correction means information 
provided by the PCNTDA  related to queries or its own there to facilitate to the tenderer.   

 Days are calendar days; months are calendar months. 

 A Defect is any part of the Works not completed in accordance with the Contract. 

 The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 

 The Employer is the party who will employ the Contractor to carry out the, Works. 
The expression “Department/Client/Owner/Employer” as used in the tender papers 
shall mean Pimpri Chinchwad New Town Dev. Authority, Nigdi. 



 

 “Chief Executive Officer” as used anywhere in the tender papers shall mean “Chief 
Executive Officer” of the Pimpri Chinchwad New Town Dev. Authority, Nigdi who is 
designated as such for the time being in whose jurisdiction the work lies or the officer to 
whom the function of the Chief Executive Officer may be subsequently transferred. 

 “Chief Executive Officer’s representative” shall mean an assistant of the Chief 
Executive Officer notified in writing to the Contractor by the Chief Executive Officer. 

 The Engineer is the person named in the Contract Data (or any other competent 
person appointed and notified to the contractor to act in replacement of the Engineer) 
who is responsible for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor. 

 
 Equipment is the Contractor's machinery and vehicles brought temporarily to 

the Site to construct the Works. 
 
 The Initial Contract Price is the Contract Price listed in the Employer's Letter 
of Acceptance. 

 The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time. 
 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 The Site is the area defined as such in the Contract Data. 

 Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface conditions at the 
site. 

 Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Dates. 

 A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 Temporary Works are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 
  



 

 “Urgent works” shall mean any measures, which in the opinion of the Engineer, 
become necessary during the progress of the works to obviate any risk or accident or 
failure or which become necessary for security of the work or the persons working, 
thereon. 

 The Works are what the Contract requires the Contractor to construct, install, 
and tum over to the Employer, as defined in the Contract Data. 
 
 “Drawing” shall mean the drawings referred to in specifications and any 
modifications of such drawings approved in writing by engineers and such other 
drawings as may from time to time be furnished or approved 

 
Utility shall mean the services provided for the public. 

 
2.  Interpretation 

2.1.  In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless specifically 
defined. The Engineer will provide instructions clarifying queries about the Conditions 
of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion. Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

2.3.  The documents forming the Contract shall be interpreted in the following order 
of priority: 

 (1)  Agreement 

 (2)  Letter of Acceptance, notice to proceed with the works 

 (3)  Contractor's Bid 

 (4)  Contract Data 

 (5)  Conditions of Contract including Special Conditions of Contract 

 (6)  Specifications 

 (7)  Drawings 

 (8)      Bill of quantities and 

 (9)  Any other document listed in the Contract Data as forming part of the 
   Contract. 

3.   Language and Law 

3.1.  The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 



 

A “Language” Correspondence language should be only Marathi & English. 

4.  Engineer's Decisions 

4.1.  Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 

5.  Delegation 

5.1.  The Engineer may delegate any of his duties and responsibilities to other people 
after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

6.  Communications 

6.1. Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered (in 
terms of Indian Contract Act). 

7.  Sub-contracting 
Deleted 

8.  Other Contractors 

8.1.  The Contractor shall co-operate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of other 
Contractors. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may modify 
the schedule of other contractors and shall notify the contractor of any such 
modification. 

9.  Personnel 

9.1.  The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve any 
proposed replacement of key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal to or better than those of the personnel listed in the 
Contract Data. If the personal stated in the contract data are not deployed on site by the 
contractor, it will be treated as breach of contract and action will be taken 

9.2.  If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or his work force stating the reasons the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the work 
in the Contract. 

 

 

10.  Employer's and Contractor's Risks 

10.1.  The Employer carries the risks which this Contract states are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 



 

 

11.  Employer's Risks 

11.1.  The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in India, the risks of war, hostilities, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the Contractor's employees), 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, 
or (b) a cause due solely to the design of the Works, other than the Contractor's design. 

 

12.  Contractor's Risks 

12.1.  All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract other 
than the excepted risks are the responsibility of the Contractor. 

 

13.  Insurance 

13.1.  The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor's risks: 

 (a)  loss of or damage to the Works, Plant and Materials;  
 (b)  Loss of or damage to Equipment: 
(c)     loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
 (d)  personal injury or death. 

13.2.  Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

13.3.  If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

13.4.  Alterations to the terms of an insurance shall not be made without the approval of 
the Engineer. 

13.5.  Both parties shall comply with any conditions of the insurance policies. 

 

14.  Site Investigation Reports 



 

14.1.  The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 
referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

15.  Queries about the Contract Data 

15.1.  The Engineer will clarify queries on the Contract Data. 

16.  Contractor to Construct the Works 

16.1.  The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings. 

17.  The Works to be Completed by the Intended Completion Date 

17.1.  The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion Date. 

18.  Approval by the Engineer 

18.1.  The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

18.2.  The Contractor shall be responsible for design of Temporary Works. 

18.3.  The Engineer's approval shall not alter the Contractor's responsibility for design of 
the Temporary Works. 

18.4.  The Contractor at his own cost shall obtain approval of third parties to the design 
of the Temporary Works where required. 
 
18.5.  All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

19.  Safety 

19.1.  The Contractor shall be responsible for the safety of all activities on the Site. 

20.  Discoveries 

20.1.  Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The Contractor is to notify the 
Engineer of such discoveries and carry out the Engineer's instructions for dealing with 
them. 

21.  Possession of the Site 

21.1. The Employer shall give complete possession / partial possessions of the Site to 
the Contractor from the date of signing of agreement. 

 

22.  Access to the Site 



 

22.1.  The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any place where materials or 
plant are being manufactured / fabricated / assembled for the works. 

23.  Instructions 

23.1.  The Contractor shall carry out all instructions of  the Engineer pertaining to works 
which comply with the applicable laws where the Site is located. 

23.2.  The Contractor shall permit the Employer to inspect the Contractor's accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

24.  Disputes 

24.1. Dispute resolution will be as per Cl. 25 below. 

25.  Procedure for Disputes 
25.1.  All disputes and differences of any kind whatever arising out of or in connection 
with the contract or the carrying out of the work (whether during progress of the works 
or after their completion and whether before or after the determination, abandonment or 
breach of the contract ) shall be referred to the Engineer. If the Contractor within 21 
days of reference is not satisfied with the decision or non-decision by Engineer, he 
should refer such dispute as stated below. 
 The Contractor in writing shall refer the dispute along with the decision / non-
decision of the Engineer to the Chief Exective Officer of the Devlopment  Authority, 
Chief Exective Officer, offer its decision within 21 days of such reference . 
 If the contractor is not satisfied with the decision of Chief Exective Officer of the 
Devlopment  Authority, he may refer the dispute to the Devlopment Authority (D.A) 
committee headed by the Chairman with the members. This D.A. committee shall hear 
the dispute from contractor, the Engineer and the Chief Exective Officer, The D.A. 
committee may give the final decision on such dispute within 60 days of such hearing. 
The decision of the D A committee is final and binding on the contractor and the 
Engineer.  
 

26.   Replacement of Dispute Review Expert 

26.1.  Deleted 

 

 

 

 

 

 

 



 

 
B. TIME CONTROL 

27.  Programme 

Deleted 

28.  Extension of the Intended Completion Date 

Deleted 

29.  Deleted 

30.  Delays Ordered by the Engineer 

Deleted 

31.  Management Meetings 

Deleted 

32.  Early Warning 
Deleted 

C. QUALITY CONTROL 

33.  Identifying Defects 

33.1.  The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Engineer may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect 

34.  Tests 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. 
 

35.  Correction of Defects 

35.1.  Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Engineer's notice.If the contractor is in 
default the Engineer shall cause the same to be made good by other workmen and deduct 
the expense from any sums that may be due to the contractor. 

36.  Uncorrected Defects 

36.1.  If the Contractor has not corrected a Defect within the time specified in the 
Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and 
the Contractor will pay this amount. 

 

D. COST CONTROL 

37.  Bill of Quantities 



 

37.1.  The Bill of Quantities shall contain items for the construction, installation, testing, 
and commissioning work to be done by the Contractor. 

37.2.  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for each item. 

38.  Changes in the Quantities  deleted 

39.  Variations deleted 

40.  Payments for Variations   deleted 
 

41.  Cash Flow Forecasts deleted 

42.  Payment Certificates  deleted 

Deleted 

43.  Payments 

43.1. Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts certified by the Engineer within 28 days 
of the date of each certificate. 

43.2.  Deleted 

43.3. Items of the Works for which no rate or price has been entered in will not be paid 
for by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

44.  Compensation Events 

44.1.  Deleted 

44.2.  Deleted 

44,3. Deleted 

44.4. Deleted 

45.  Tax 

45.1,  The rates quoted by the Contractor shall be deemed to be inclusive of the sales, 
Central and State Governments, local bodies and authorities and other taxes, GST that 
the Contractor will have to pay for the performance of this Contract. The Employer will 
perform such duties in regard to the deduction of such taxes at source as per applicable 
law, 

46.  Currencies 

46.1,  All payments shall be made in Indian Rupees. 
 

47.  Price Adjustment 

Deleted . 



 

 

48.  Retention 

48.1.  The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 

48.2.  Deleted 

48.3.  On completion of the whole works, the contractor may substitute retention money 
with an "on demand" Bank guarantee. 

49.  Liquidated Damages 

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole of the works or the milestone as stated in the 
contract data). The total amount of liquidated damages shall not exceed the amount 
defined in the Contract Data. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages does not affect the 
Contractor's liabilities. 
 
49.2.  If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any over payment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall be paid 
interest on the over payment calculated from the date of payment to the date of 
repayment at the rates specified in Sub Clause 43.1. 

49.3.  If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated in the 
Contract Data as Liquidated damages for such default and not as penalty for everyday or 
part of day which shall elapse between relevant time for completion and the date stated 
in the taking over certificate of the whole of the works on the relevant section, subject to 
the limit stated in the contract data. 
 The employer may, without prejudice to any other method of recovery deduct the 
amount of such damages from any monies due or to become due to the contractor. The 
payment or deduction of such damages shall not relieve the contractor from his 
obligation to complete the works on from any other of his obligations and liabilities 
under the contract. 

49.4. If, before the Time for Completion of the whole of the Works or, if applicable, any 
Section, a Taking - Over Certificate has been issued for any part of the Works or of a 
Section, the liquidated damages for delay in completion of the remainder of the Works 
or of that Section shall, for any period of delay after the date stated in such Taking-Over 
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part so certified bears to the value of the whole of the 
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to 
the rate of liquidated damages and shall not affect the limit thereof. 

50.  Bonus 

50.1.  Deleted 



 

 

51.  Advance Payment 

51.1. Deleted 
51.2. Deleted 

51.3. Deleted 

51.4.  Secured Advance 

 Deleted 

52.  Securities 

52.1.  The Performance Security (including additional security for unbalanced bids) shall 
be provided to the Employer no later than the date specified in the Letter of Acceptance 
and shall be issued in an amount and form and by a bank or surety acceptable to the 
Employer, and denominated in Indian Rupees. The Performance Security shall be valid 
until a date 28 days from the date of expiry of Defects Liability Period and the additional 
security for unbalanced bids shall be valid until a date 28 days from the date of issue of 
the certificate of completion. 

53.  Deleted 

54.  Cost of Repairs 

54.1.  Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be remedied 
by the Contractor at the Contractor's cost if the loss or damage arises from the 
Contractor's acts or omissions. 

E. FINISHING THE CONTRACT 

55.  Completion 

55.1.  The Contractor shall request the Engineer to issue a Certificate of Completion 
of the Works and the Engineer will do so upon deciding that the Work is completed. 

56.  Taking Over 

56.1.  The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 
 
57.  Final Account 

57.1.  The Contractor shall supply to the Engineer a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of agreement 
period. The Engineer shall issue a completion Certificate and certify any final payment 
that is due to the Contractor within 56 days of receiving the Contractor's account if it is 
correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If the Final Account is 
still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor's revised account. 



 

 

58.  Operating and Maintenance Manuals 

58.1. If "as built" Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract Data. The Engineer 
shall modify the maintenance manuals if required and approve within 15 days of such 
submission by contractor. 

58.2.  If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

59.  Termination 

59.1. The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

59.2.  Fundamental breaches of Contract include, but shall not be limited to the 
following: 

 (a) the Contractor stops work for 28 days when no stoppage of work is  shown  on 
the current Programme and the stoppage has not been authorized by the Engineer; 

 (b) if the Contractor fails to set up a field laboratory with the prescribed  equipment, 
within 15 days of the work order 

 (c) the Employer or the Contractor is made bankrupt or goes into liquidation  other 
 than for a reconstruction or amalgamation; 

 (d) Deleted 

 (e) the Engineer gives Notice that failure to correct a particular Defect is a 
 fundamental breach of Contract and the Contractor fails to correct it  within a 
 reasonable period of time determined by the Engineer; 

 (f) the Contractor does not maintain a security which is required; 

 (g) the Contractor has delayed the completion of works by the number of days for 
 which the maximum amount of liquidated damages can be paid as defined in the 
 Contract data; and 
 (h)  if the Contractor, in the judgment of the Employer has engaged in  corrupt or 
fraudulent practices in competing for or in executing the Contract. 

  For the purpose of this paragraph: "corrupt practice" means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public official in 
the procurement process or in contract execution. "Fraudulent practice" means a 
misrepresentation of facts in order to influence a procurement process or the execution 
of a contract to the detriment of the Borrower, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive the Borrower of the benefits of free and open 
competition." 

(i)   any other fundamental breaches as specified in the Contract Data. 



 

59.3.  When either party to the Contract gives notice of a breach of contract to the 
Engineer for a cause other than those listed under Sub Clause 59.2 above, the Engineer 
shall decide whether the breach is fundamental or not. 

59.4.  Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

59.5. If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe, clean and secure and leave the Site as soon as reasonably possible. 

60.  Payment upon Termination 

60.1.  If the-Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated in 
the Contract Data. Additional Liquidated Damages shall not apply. If the total amount 
due to the Employer exceeds any payment due to the Contractor the difference shall be a 
debt payable to the Employer. 

60.2.  If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 
for the value of the work done, the cost of balance material brought by the contractor 
and available at site, the reasonable cost of removal of Equipment, repatriation of the 
Contractor's personnel employed solely on the Works and the Contractor's costs of 
protecting and securing the Works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

61.  Property  

61.1.  All materials on the Site, Plant, Equipment, Temporary Works and Works are 
deemed to be the property of the Employer, if the Contract is terminated because of a 
Contractor's default. 

62.  Release from Performance 

62.1.  If the Contract is frustrated by the outbreak of war or by any other event   entirely 
outside the control of either the Employer or the Contractor the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

 

 

 

 

 



 

F. SPECIAL CONDITIONS OF CONTRACT 

1.  LABOUR: 

 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. The Contractor shall, if required by the 
Engineer, deliver to the Engineer a return in detail, in such form and at such intervals as 
the Engineer may prescribe, showing the staff and the numbers of the several classes of 
labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

2.  COMPLIANCE WITH LABOUR REGULATIONS: 

 During continuance of the contract, the Contractor and his sub-contractors shall 
abide at all times by all existing labour enactments and rules made thereunder, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made thereunder, regulations or notifications including 
amendments. If the Employer is caused to payor reimburse, such amounts as may be 
necessary to cause or observe, or for nonobservance of the provisions stipulated in the 
notifications bye laws/Acts/Rules/regulations including amendments, if any, on the part 
of the Contractor, the Engineer Employer shall have the right to deduct any money due 
to the Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 
 The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION 
WORK. 

a)  Workmen Compensation Act 1923 :-The Act provides for 
compensation in case of injury by accident arising out of and during the 
course of employment. 

b)  Payment of Gratuity Act 1972 :- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death, the rate of 15 
days wages for every completed year of service. The Act is applicable to 
all establishments employing 10 or more employees. 

c)  Employees P.P and Miscellaneous Provision Act 1952:The Act 
Provides for monthly contributions by the employer plus workers @ 
10%or 8.33%. The benefits payable under the Act are: 

 (i)   Pension or family pension on retirement or death as the case  
 may be. 

 (ii)  Deposit linked insurance on the death in harness of the worker. 

 (iii) Payment of P.P. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951:-The Act provides for leave and some 
other benefits to women employees in case of confinement or miscarriage 
etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970:- The Act 
provides for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer, if 
they employ 20 or more contract labour. 

f) Minimum Wages Act 1948 :- The Employer is supposed to pay not 
less than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act, if the employment is a scheduled employment. 
 Construction of Buildings, Roads, Runways are scheduled employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the 
wages  are to be paid, when it will be paid and what deductions can be 
made from the wages of the workers. 

h)  Equal Remuneration Act 1979 :- The Act provides for payment of  
equal wages for work of equal nature to Male and Female workers and for 
not making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 



 

 
Payment of Bonus Act 1965 :- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of 
annual bonus subject to a minimum of 8.33% of  wages and maximum of 
20% of wages to employees drawing Rs.3500/-per month or less. The 
bonus to be paid to employees getting Rs.2500/- per month or above upto 
Rs.3500/- per month shall be worked out by taking wages as Rs.2500/ -per 
month only. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. 
Some of the State Governments have reduced the employment size from 
20 to 10 for the purpose of applicability of this Act. 

j)    Industrial Disputes Act 1947 :- The Act lays down the machinery and 
procedure for resolution of Industrial disputes, in what situations a strike 
or lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946 :-It is applicable to 
all establishments employing 100 or more workmen (employment size 
reduced by some of the States and Central Government to SO). The Act 
provides for laying down rules governing the conditions of employment by 
the Employer on matters provided in the Act and get the same certified by 
the designated Authority. 

1)  Trade Unions Act 1926 :- The Act lays down the procedure for 
registration of trade unions of workmen and employers. The Trade Unions 
registered under the Act have been given certain immunities from civil and 
criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of children in all 
other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry. 

n)  Inter-State Migrant workmen's (Regulation of Employment & 
Conditions  of Service) Act 1979 :- The Act is applicable to an 
establishment which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upto the establishment and 
back, etc. 

0)  The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996 :- All the establishments who carryon any building or other 
construction work and employs 10 or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not 



 

exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or construction work and other welfare 
measures, such as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval of 
plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. It 
is applicable to premises employing 10 persons or more with aid of power 
or 20 or more persons without the aid of power engaged in manufacturing 
process. 

 

3.   ARBITRATION 

   Deleted. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 4 

CONTRACT DATA 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

CONTRACT DATA 
Clause Reference 

with respect 
to section 3 

Providing Comprehensive maintenance for the Fire Fighting System installed in New 

Admin Building of PCNTDA for the period of 3 Years 

 

Items marked "N/A" do not apply in this Contract. 

1.  The Employer is              [Cl. 1.1] 

 Name:  Pimpri chinchwad New Town Development Authority 

 Address: New Administrative Building, Near Akurdi Railway station,                                
                 Pune-411 044 .Tel :- 020-27652934 ,27166000 Fax : 020-27652935 

 Name of authorized Representative (Will be intimated later) 

2. The Engineer is Executive Engineer Electrical 

 Name of Authorized Representative:  

3.  The Start Date shall be work order date for the work [Cl.l.l] 

 

4.  The Site is located at New Administrative Building, Near Akurdi Railway station,                                
                                       Pune-411 044           [Cl. 1.1] 

5.  The name and identification number of the Contract is:         [Cl. 1.1] 

6.  The works consist of as mentioned in scope of work            [Cl. 1.1] 
  

 
The Fire Fighting system is installed in the New Admin building of PCNTDA. For 
appointing the new agency to carryout the Comprehensive maintenance work of Fire 
Fighting system installed in new Admin building of PCNTDA.  
Detailed scope of work is mentioned in Section VII -  Scope of work. 

 
 
10.  The following documents also form part of the Contract:                  [Cl. 2.3(9)] 

 i)  Letter of Acceptance 
ii)  Notice to proceed with the works; 

 
 
 
 
 
 
 
 



 

 
 

Clause Reference 
with respect 
to section 3 

iii) Contractor's Bid 
 iv) Condition of Contract: General and Special 
 v)  Contract Data 
 vi) Additional condition 
 vii) Drawings 
viii) Bill of Quantities and 
 ix)  Any other documents listed in the Contract Data as forming part of the  
 Contract. 

11.   The law which applies to the Contract is the law of Union of India 

law of Juridiction, Pimpri Chinchwad, Pune.                                          [Cl .3.1]                       

12. The language of the Contract documents is English                             [Cl. 3.1] 

 For Correspondence Language English and Marathi. 

13.  Limit of subcontracting NA   [Cl. 7.1] 

14.  The Schedule of Other Contractors                                                        [Cl. 8] 

15.  The Schedule of Key Personnel As per Annex-Il to Section I         [Cl. 9] 

16.  The minimum insurance cover for physical property, injury and death  [Cl. 13] 
 is Rs.5 lakhs per occurrence with the number of occurrences limited to  
 four. After each occurrence, contractor will pay additional premium 
 necessary to make insurance valid for four occurrences always. 

17.  Site investigation report             [C1.14] 

18.  The Site Possession Dates shall be date of the work order.           [Cl. 21] 

19.  Deleted. 

20.  Deleted. 

21.  Deleted. 

22.  Deleted.           [Cl. 27.3] 

23.     Deleted.   

24.    Deleted. 

25.  The currency of the Contract is Indian Rupees.        [Cl. 46] 
 
26 . Price Variation : 
  Deleted. 
 
(NO Price Variation will be given as this project is having 100 % finance available.) 



 

 
Clause Reference 

with respect 
to section 3 

 
27. The proportion of payments retained (retention money) shall be 6% [Cl. 48] 
  from each bill subject to a maximum of 5% of final contract price. 
  
 28. Amount of liquidated damages for  For Whole of work       [Cl. 49] 
  delay in completion of works  (1/20000)th of the Initial 
  Contract Price, rounded off to the nearest Thousand, per day. 
          
 
 29. Maximum limit of liquidated  10 per cent of the  [Cl. 49] 
   damages for delay in completion of work Initial Contract Price        
rounded off to the nearest thousand.             
          . 
 30. Deleted. 
 
 31. Deleted. 

 32.  Deleted. 

 33 Deleted. 

34. Deleted. 

35.  The Securities shall be for the following minimum amounts equivalent as a  
 percentage of the Contract Price:      [CCl.52] 
 Performance Security for 2 per cent of contract price  Rs . 53,000/- plus  as     
additional security in terms of ITB Clause 29.5. 
(to be decided after evaluation of the bid)  

 The standard form of Performance Security acceptable to the Employer 
 shall be an unconditional Bank Guarantee of the type as presented in 
 Section 8 of the Bidding Documents. 

36. Deleted 

37. Deleted     

38. Deleted       

39.  The following events shall also be fundamental breach of contract: [CCl.59.2] 
 "The Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC." 

40. The percentage to apply to the value of the work not completed   [3, Cl. 60] 
 representing the Employer's additional cost for completing the Works 
 shall be 20 per cent. 
 
 
 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 5 

TECHNICAL SPECIFICATIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 6 

FORM OF BID 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

FORM OF BID 

Providing Comprehensive maintenance for the Fire Fighting System installed in New 
Admin Building of PCNTDA for the period of 3 Years 

BID 
To  : 
 

Address : 
 

1.  We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda  at  above            %  / below            % the estimated amount. 

 
2.  We undertake, if our Bid is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer's notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in the 
document. 
 

3.  We agree to abide by this Bid for the period of *.......... days from the date fixed for 
receiving the same, and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 

 

4.  Unless and until a formal Agreement is prepared and executed this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us. 

 

5.  We understand that you are not bound to accept the lowest or any tender you may 
receive. 
 
 Dated this,................................... day of .................................20........ 
 
 Signature.................................in the capacity of..................................................... 
 duly authorized to sign bids for and on behalf of.................................................. 
 ................................................................................................................................. 
 
 (in block capitals or typed) 
 
 
 
 



 

 
 
 
 Address 

..............................................................................................................................................

...................................................................................................................................... 
  
 Witness 
..............................................................................................................................................
..................................................................................................................................... 
 
 Address 
..............................................................................................................................................
...................................................................................................................................... 
 
 Occupation 
..............................................................................................................................................
...................................................................................................................................... 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 7 

BILL OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

BILL OF QUANTITIES 

Preamble 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to 
Bidders, Conditions of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and 
are given to provide a common basis for bidding. The basis of payment will be 
the actual quantities of work ordered and carried out, as measured by the 
Contractor and verified by the Engineer and valued at the rates and prices 
tendered in the priced Bill of Quantities, where applicable, and otherwise at such 
rates and prices as the Engineer may fix within the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so 
far as it is otherwise provided under the Contract, include all constructional plant, 
labour, supervision, materials, erection, maintenance, insurance, profit, taxes and 
duties, together with all general risks, liabilities and obligations set out or implied 
in the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 
5. A rate or price shall be entered against each item in the Bill of Quantities, 

whether quantities are stated or not. The cost of Items against which the 
Contractor has failed to enter a rate or price shall be deemed to be covered by 
other rates and prices entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the Contract shall be 
included in the items provided in the priced Bill of Quantities, and where no 
Items are provided the cost shall be deemed to be distributed among the rates and 
prices entered for the related Items of Work. 

7. General directions and descriptions of work and materials are not necessarily 
repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

8. The method of measurement of completed work for payment shall be in 
accordance with the specification of State PWD. 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 
Clause 29 of the Instructions to Bidders. 

10. Rock is defined as all materials which, in the opinion of the Engineer, require 
blasting' or the use of metal wedges and sledgehammers, or the use of 
compressed air drilling for its removal, and which cannot be extracted by ripping 
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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Name of work: Providing Comprehensive maintenance for the Fire Fighting System installed in 
New Admin Building of PCNTDA for the period of 3 Years 

 
Schedule - B 

       

Sr. 
No.  Qty Item Description UOM 

Rate 
Amount 

In Figure In Words 

1 3 Years  

 
Providing Comprehensive 
maintenance for the Fire Fighting 
System installed in New Admin 
Building of PCNTDA for the 
period of             3 Years 

Detailed Scope of work as         
mentioned in Annexuere-A 
 

Year 8,82,929/- 

Rs Nine Lakhs 
Ten Thousand 
Six Hundred 
Seven Only 

26,48,788/- 

 
 
Note: 

1. Deleted 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB 
Clause14.1] 

3. Deleted 
4.  Where there is a discrepancy between the unit rate and the line item total   
resulting from multiplying the unit rate by quantity, the unit rate quoted shall      
govern [ITB  Clause 27.1(b)]. 
 

5.  For Section VI - Contractor shall not depend on whatever he has quoted rate in his 
offer. Payment shall be done at the rate given under this item only after producing 
documentary evidence. 
 
For Section VII - Paying or not paying to the Contractor shall not depend on whatever he has 
quoted rate in his offer . Payment / not payment shall be done at the rate given under this item only. 
Any complication arising out payment and or non-payment shall be contractor’s responsibility. 
 

Mode of payment will be as below 
 
The payment will be made on quarterly basis as per work done satisfactory. 
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SECTION 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

 
 

WHEREAS, ......................................................[name of Bidder] (hereinafter called "the 
Bidder") has submitted his Bid dated ..............................................[date] for the 
construction of......................................... [name of Contract hereinafter called "the Bid"]. 
 
KNOW ALL PEOPLE by these presents that We 
.............................................................. [name of Bank] 
of........................................................... [name of country] having our registered office at 
....................................................................................(herein after called "the Bank") are 
bound unto ..............................................................[name of Employer] (herein after 
called "the Employer") in the sum of ...........................................................* for which 
payment well and truly to be made to the said Employer the Bank itself, his successors 
and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this ....................day of ..................., 
20........ 
 
 
THE CONDITIONS of this obligation are: 
 
(1)  If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 
 

OR 
 

(2)  If the Bidder having been notified to the acceptance of his bid by the Employer 
 during the period of Bid validity: 
 
(a)  fails or refuses to execute the Form of Agreement in accordance with the 
 Instructions to Bidders, if required; or 
 
(b)  fails or refuses to furnish the Performance Security, in accordance with the 
 Instructions to Bidders: or 
 
(c)  does not accept the correction of the Bid Price pursuant to Clause 27. 
 
 We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to him 
owing to the occurrence of one or any of the three conditions, specifying the occurred 
condition or conditions. 
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 This Guarantee will remain in force up to and including the date 
..............................................** days after the deadline for submission of Bids as such 
deadline is stated in the Instructions to Bidders or as it may be extended by the 
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not later than the above date. 
 
DATE........................................   SIGNATURE .................................... 
 
 
WITNESS.................................     SEAL.............................................. 
               
[Signature, name and address] 
 
*  The Bidder should insert the amount of the guarantee in words and figures 
denominated 
 in Indian Rupees. This figure should be the same as shown in Clause 16.1 of 
 the Instructions to Bidders. 
  
**  45 days after the end of the validity period of the Bid. Date should be inserted by 
 the Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 
 
 

To 
 ................................ [name of Employer] 
 .................................[address of Employer] 
 ................................. 
 
 WHEREAS [..................................................................name and address of 
Contractor] (hereafter called "the Contractor") has undertaken, in pursuance of Contract 
No. .................... dated............................ to execute .................................................. 
[name of Contract and brief description of Works] (hereinafter called "the Contract"). 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of  ...................................................... 
[amount of guarantee] * ................................................(in words), such sum being 
payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil 
or argument, any sum or sums within the limits of 
............................................................[amount of guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified 
therein. 
 
 We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 
 This guarantee shall be valid until 28 days from the date of expiry of the Defect 
Liability Period. 
 
     Signature and Seal of the guarantor ............................ 
     Name of Bank ............................................................. 
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     Address ................................. 
      Date......................................... 
               
* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any 
and 
denominated in Indian Rupees. 
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Letter of Acceptance 

(Letterhead paper of the Employer) 
        ................................. (Date) 
To 
 .................................................................(Name and address of the Contractor) 
 ................................................................. 
 ................................................................. 
 
 
Dear Sirs, 
 
 
 This is to notify you that your Bid dated ......................................for execution of the 
................................................................................... (name of the contract and 
identification number, as given in the Instructions to Bidders) for the Contract Price of 
Rupees ..........................................................(.................................................. ) (amount 
in words and figures), as corrected and modified in accordance with the Instructions to 
Bidders! is hereby accepted by our agency. 
 
 We accept / do not accept that............................................ be appointed as the 
Adjudicator", You are hereby requested to furnish Performance Security, in the form 
detailed in Para 34.1 of ITB for an amount equivalent to Rs. .................within 21 days of 
the receipt of this letter of acceptance valid up to 28 days from the date of expiry of 
defects Liability Period i.e. up to ......................................and sign the contract, failing 
which action as stated in Para 34.3 of ITB will be taken. 
 

Yours faithfully, 
 
 
 

       Authorized Signature 
       Name and title of Signatory 
       Name of Agency 
 
 
 
              
1    Delete "corrected and" or "and modified" if only one of these actions applies. Delete 
as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 
 
2    To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed 
by 

the Employer in the "Instructions to Bidders". 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

         ................................(Date) 
 
 
To 
 
 
 .................................................................(Name and address of the Contractor) 
 ................................................................. 
 ................................................................. 
 
 
 
Dear Sirs, 
 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and 
signing of the Contract for the construction of 
..............................................................................................................................................
..............................................................................................................................................
................................at a Bid Price of Rs. 
............................................................................................................. 
 
 You are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents. 
 
 
        Yours faithfully, 
 
 
 
     (Signature, name and title of signatory authorized 
       to sign on behalf of Employer) 
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Agreement Form 
 
 

Agreement 
 
 This agreement, made the ...........................................day of............................... 
between.............................................................(name and address of Employer) 
[hereinafter called "the Employer] and 
.............................................................................................................................. 
(name and address of contractor) hereinafter called "the Contractor" of the other part. 
 
 Whereas the Employer is desirous that the Contractor execute 
.......................................................................................................................................... 
(name and identification number of Contract) (hereinafter called "the Works") and the 
Employer has accepted the Bid by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein , at a cost of 
Rs................................................. 
.......................................................................................................................................... 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.  In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement. 
 
2.  In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the contract. 
 
3.  The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein Contract 
Price or such other sum as may become payable under the provisions of the Contract at 
the times and in the manner prescribed by the Contract. 
 
4.  The following documents shall be deemed to form and be ready and construed as part 
of this Agreement viz. 

 i)  Letter of Acceptance 
 ii)  Notice to proceed with the works; 
 iii)  Contractor's Bid 
 iv)  Condition of Contract: General and Special 
 v)  Contract Data 
 vi)  Additional condition 
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 vii)  Drawings 
 viii)  Bill of Quantities and 
 ix)  Any other documents listed in the Contract Data as forming part of the Contract. 
 
In witnessed whereof the parties there to have caused this Agreement to be executed 
the day and year first before written. 
 
The Common Seal of 
............................................................................................................... 
was hereunto affixed in the presence of : 
 
 
 Signed, Sealed and Delivered by the  said .................................................................... 
.......................................................................................................................................... 
 
in the presence of : 
 
Binding Signature of  Employer ............................................................................ 
Binding Signature of Contractor ......................................................................... 
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UNDERTAKING 
 
 
 

I,  the undersigned do hereby undertake that our firm 
M/s....................................................................agree to abide by this bid for a period 
................. days for the date fixed for receiving the same and it shall be binding on us 
and may be accepted at any time before the expiration of that period. 
 
 
 
 
 
      ......................................................................... 
      (Signed by an Authorized Officer of the Firm) 
 
 
 
         ............................ 
            Title of Officer 
 
 
 
           ....................... 
          Name of Firm 
 
 

 
 
             .......... 
             DATE 
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SECTION 9 

DRAWINGS 
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SECTION 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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Appendix –B 
 

Addendum of General Condition of Contract 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK.  

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more or 
on death the rate of prescribed minimum days’ (say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%).  The benefits payable under the Act are: 

 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment.  Construction of buildings, roads, 
runways are scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 
the workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. States 
may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 
for resolution of industrial disputes, in what situations a strike or lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and get these certified by the designated 
Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and construction industry.   

 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home 
up to the establishment and back etc. 
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o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 
establishments who carry on any building or other construction work and 
employs the prescribed minimum (say, 10) or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as may be modified by the Government.  The 
Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work 
place etc.  The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

 
p)  Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities.  It is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid 
of power or another prescribed minimum (say, 20) or more persons without the 
aid of power engaged in manufacturing process. 
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(SECTION-IV) 

CONDITIONS OF CONTRACT 

(PART-II SPECIAL CONDITIONS OF CONTRACT) 
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Section IV.  Special Conditions of Contract 
(These conditions are to be read with the Conditions of Contract set out in Section-IV) 

 
3 Amended as under 

 
The documents forming the Contract shall be interpreted in the following order of 
priority. 
 

(1)  Agreement, 
(2)  Notice to Proceed with the Work, 
(3)  Letter of Acceptance, 
(4)  Contractor's Bid, 
(5)  Contract Data, 
(6) Implementation Manual & Maintenance Intervention level 
(6) Part II, Special Conditions of Contract 
(8)  Part I, General Conditions of Contract 
(9)  Specifications, 
(10) Bill of Quantities, 
(11) Drawings, and 
(12) Any other document listed in the Contract Data. 
 

7.2      The Contractor shall not be required to obtain any consent from the Employer for: 
a.  The sub contracting of any part of the Works for which the Sub- 

Contractor is named in the Contract; 
b.  The provision for labour, or labour component. 
e.g.  the purchase of Materials which are in accordance with the standards 

specified in the Contract. 
 
7.3 Beyond what has been stated in clauses 7.1 and 7.2 if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of 
the Contract, the Employer will consider the following before according 
approval: 
a.  The Contractor shall not sub contract the whole of the Works. 
b.  The Contractor shall not sub contract any part of the Work without prior 

consent of the Employer.  Any such consent shall not relieve the Contractor 
from any liability or obligation under the Contract and he shall be 
responsible for the acts, defaults and neglects of any his sub contractor, his 
agents or workmen as fully as if they were the acts, defaults or neglects of 
the Contractor, his agents and workmen. 
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7.4 The Engineer should satisfy himself before recommending to the Employer 

whether.   
a.  The circumstances warrant such sub contracting; and 
b. The sub contractor so proposed for the Work possess the experience 

qualifications and equipment necessary for the job proposed to be entrusted 
to him in proportion to the quantum of Works to be sub contracted. 

 
 
ARBITRATION – Deleted. 
 
6.        SECURITY DEPOSIT AND INDEMNITY BOND: 
6.1 Security Deposit 

The security deposit shall be returned to the contractor without any interest when 
the contractor ceases to be under any obligations under the contract  

 
6.2 Loss or Damage Indemnity Bond 

The contractor shall be responsible during the progress as well as during 
maintenance period for any liability imposed by law for any damage to the work 
or any part thereof or to any of the materials or other things used in performing 
the work or for injury to any person or persons or for any property damaged in or 
outside the work limit.  The contractor shall indemnify and declare that the owner 
and the ENGINEER are in no way responsible against any and all   liability, 
claims, loss or injury, including costs, expenses, and attorney’s fees incurred in 
the defense of same, arising from any allegation/ litigation, whether groundless or 
not, of damage or injury to any person or property resulting from the performance 
of the work or from any material used in the work or from any condition of the 
work or work site, or from any cause whatsoever during the progress of the work 
& during defect liability and maintenance period of 365 days. 

 
7.       SUPERVISION AND SUPERINTENDENCE 

 
7.1 Contractor's Supervision 
 The Contractor shall supervise & direct the works efficiently & with his best skill 

& attention.  He shall be solely responsible for means, methods, techniques, 
procedures & sequences of construction. The Contractor shall co-ordinate all 
parts of the work and shall be responsible to see that the finished work complies 
fully with the contract documents, & such instructions & variation orders as the 
ENGINEER may issue during the progress of the works. 
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8.  CARE AND USE OF SITE   
 The Contractor shall not commence operations on land allotted for work except 

without prior approval of the ENGINEER. If these lands are not adequate the 
Contractor may have to make his own arrangements for additional lands required 
for his use. 

 The contractor shall not demolish, remove or alter any of the structures, trees or 
other facilities on the site without prior approval of the ENGINEER.  All the area 
of Contractor's operations shall be cleared before returning the same to the 
ENGINEER. 

 
11.       MANUFACTURER'S INSTRUCTIONS 
 The Contractor shall compare the requirements of the various manufacturer's 

instructions with requirements of the contract documents, shall promptly notify to 
the ENGINEER in writing of any difference between such requirements and shall 
not proceed with any of the works affected by such difference until an 
interpretation or clarification is issued pursuant to article. The contractor shall 
bear all costs for any error in the work resulting from his failure to the various 
requirements   and notify the owner of any such difference. 

 
12.     PROTECTION 
 The contractor shall take all precautions and furnish and maintain protection to 

prevent damage, injury or loss to other persons who may be affected thereby, all 
the works and all materials and equipment to be incorporated therein whether in 
storage on or off the site, under the care, custody or control of the contractor or 
any of his sub-contractors and other improvements and property at the site or 
where work is to be performed including building, trees and plants, pole lines, 
fences, guard rails, guide posts, culvert & project markers, sign  structures, 
conduits, pipelines & improvements within or adjacent to streets, right-of-way, or 
easements, except those items required  to  be removed  by the Contractor in the 
contract  documents.  The Contractors protection shall include all the safety 
precautions and other necessary forms of protection, and the notification of the 
owners of utilities and adjacent property. 

 The contractor shall protect adjoining site against structural, decorative and other 
damages that could be caused by the execution of works and make good at his 
cost any such damages that could be caused by the execution of works and make 
good at his cost any such damages within reasonable time. Contractor shall take 
necessary insurance policy to cover the risk of accident and loss to work, or any 
other persons or properties and indemnify the employer. 
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13.      UTILITIES AND SUB-STRUCTURES 
 
 The contractor has to carry out shifting of utilities and services as per direction of 

ENGINEER. If any utility of service is found not covered under BOQ, the 
contractor has to carry out the work as per direction of ENGINEER including 
necessary co-ordination with concerned services provider, payment for the same 
will be made as per provision in this contract.  EMPLOYER will assist him in the 
matter. Some of the utilities to be shifted are included in the Annexure-A some of 
utilities are unknown, with permission of EMPLOYER & user department 
Contractor may be asked to remove the services at accepted rate. 

 
14.       WORKMEN   
 
 The contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the works any unfit person or anyone not 
skilled and experienced in the assigned task. The Contractor shall in respect of 
labour employed by him comply with or cause to be complied with the provisions   
of various labour law and rules   and regulations as applicable to them in regard 
to all matters provided therein and shall indemnify the owner in respect of all 
claims that may be made against the owner for non-compliance thereof by the 
Contractor. In the event of the contractor committing a default or breach of any 
provisions of labour laws and rules and regulations, the Contractor shall without 
prejudice to any other liability under the acts pay the owner a sum as decided by 
the ENGINEER.All personnel employed by the bidder shall be medically fit and 
having good health 

1. The agency should depute a supervisor in the maintenance office for coordination 
with PCNTDA for smooth functioning of maintenance work. 

1. The firm shall depute one qualified Supervisor to check the whole system once in 
every month & shall maintain a test record signed by them & got countersigned 
by their visit from the Engineer of the employer i.e. PCNTDA. The firm shall 
submit a list of person deployed for the work. 

 
14.1 Work During Night Or On Sundays And Holidays 

 DEPLOYMENT OF WORKERS ON HOLIDAYS 
The work will be carried out 24x7 basis. Nothing extra shall be paid for working     
on holidays. 
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14.2 Workmanship   
14.2.1 The quality of workmanship produced by skilled knowledgeable and 

experienced workmen, machines and artisans shall be excellent. Particular 
attention shall be given to the strength, appearance and finish of exposed 
work.   

 
 
15.1 Optional Materials 
 Only one brand, kind or make of material and equipment shall be used for each 

specific purpose through-out the works, notwithstanding that similar material or 
equipment of two or more manufacturers or proprietary items may be specified 
for the same purpose. 

 
 
17. LAWS AND REGULATIONS: 
a.    Governing Law 
 The contract documents shall be governed by the laws and by-laws of India, the 

State of Maharashtra and the local bodies in this region. 
b.    Resolving the disputes: 
 In case of disputes, between a Contractor and the field officers and ENGINEER, 

regarding this tender, decision of the Committee comprising of Divisional 
Commissioner, Pune, The Chief Engineer, PWD Pune Region and The Chief 
Engineer, Pune, of Maharashtra Jeevan  Pradhikaran, shall be the final and 
binding.  No arbitration shall be allowed. 

 
18.       PERMITS, FEES, TAXES & ROYALTIES 
 Unless otherwise provided in the contract documents, the contractor shall secure 

and pay for all permits, Government fees and licenses necessary for the execution 
and completion of the works.  The contractor shall pay all duties including excise 
duty, sales tax, works contract tax, local taxes, income tax, octroy and other taxes 
Govt. Royalties and any other levies required by law including all taxes.  The 
Employer will not take any responsibility of refund of such taxes/fees and in case 
of disputes between taxing authority and the contractor, the EMPLOYER & 
Engineer and its officers shall be indemnified by the Contractor.  Any violation, 
in the legal provisions of taxes, duties, permits and fees, carried out by the 
Contractor and detected subsequently shall be the sole responsibility of the 
Contractor and his legal heirs. 
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19.       BURRIED AND CONCEALED WORK  deleted 
 
20. INSPECTION 
i) The contractor shall inform the ENGINEER in writing when any portion of the 

work is ready for inspection giving him sufficient notice to enable him to inspect 
the same without affecting the further progress of the work.  The work shall not 
be considered to have been completed in accordance with the terms of the 
contract until the Engineer shall have certified in writing to that effect.  No 
approval of materials or workmanship or approval of part of the work during the 
progress of execution shall bind the ENGINEER or in any way affect him even to 
reject the work which is alleged to be competed and to suspend the issue of his 
certificate of completion until such alternations and modifications or 
reconstruction have been affected at the cost of the contractor as shall enable him 
to certify that the work has been completed to his satisfaction. 

ii) The contractor shall provide at his cost necessary ladders and such arrangement 
as to provide necessary facilities and assistance for proper inspection of all parts 
of the work at his own cost. 

 
21. SAFETY PRECAUTIONS AND EMERGENCIES AND PROTECTION OF 

ENVIRONMENT 
 
21.1 Contractor’s Responsibility for Safety 

 The contractor shall be solely responsible not withstanding any stipulations by owner 
or ENGINEER for initiating, maintaining and supervising all safety precautions and 
programmes, in connection with the work and shall comply with all laws, ordinance, 
code rules, regulations and lawful orders of any public authority having jurisdiction for 
the safety of persons or property or to protect them from damages, injury or loss during 
the entire contract period including non-working hours. 
 On the occurrence of an accident arising out of the works which result in death or 
which is so serious as to be likely to result in death, the contractor shall within one hour 
of such accident intimate in writing to the ENGINEER the facts stating clearly and with 
sufficient details the circumstances of such accidents and subsequent action taken by 
him.  The matter should also to be reported to the local police station immediately.  All 
other accidents on the works involving injuries to the persons or property other than that 
of the contractor shall be promptly reported to the ENGINEER clearly and with 
sufficient details the facts of such accidents and the action taken by the contractor. 
 
21.2 The Contractor shall, throughout the execution and completion of the works and 

the remedying of any defects therein: 
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a) Have full regard for the safety of all persons entitled to be upon the site and keep 
the site (so far as the same is under his control) and the works (so far as the same 
are not completed or occupied by the Employer) in an orderly state appropriate to 
the avoidance of danger to such persons. 

b)        Provide and maintain at this own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the ENGINEER or by 
any duly constituted authority, for the protection of the works or for the safety 
and convenience of the public or others, and 

c)      Take all reasonable steps to protect the environment on and off the site and to 
avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation. 

 
 
21.3    Care of Works 

  The Contractor shall take full responsibility for the care of the works and material for 
incorporation therein from the commencement date until the date of issue of the Taking-
Over Certificate for the whole works when the responsibility for the said care shall pass 
to the Employer provided that: 

If the ENGINEER issues a Taking-Over Certificate for any Section or part of the 
Permanent Works the Contractor shall cease to be liable for the care of that section or 
part from the date of issue of the Taking-Over Certificate, when the responsibility for the 
care of that Section or part shall pass to the Employer, & The Contractor shall take full 
responsibility for the care of any outstanding works and material and plant for 
incorporation therein which he undertakes to finish during the Defects Liability Period 
until such outstanding Works have been completed. 

If any loss or damage happens to the works, or any part thereof, or materials or 
plant for incorporation therein, during the period for which the Contractor is responsible 
for the care thereof, from any cause whatsoever, other than the excepted risk, the 
Contractor shall, at his own cost, rectify such loss or damage so that the Permanent 
Works conform in every respect with the provisions of the Contract to the satisfaction of 
the ENGINEER.  The Contractor shall also be liable for any loss or damage to the works 
occasioned by him in the course of any operations carried out by him for the purpose of 
complying with his obligations under this agreement and during defect liability and 
maintenance period of 365 days. 
 

The Contractor shall, without limiting his or the Employer’s obligation and 
responsibilities under Clause – 21.3 ensure - 
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a) The works, together with materials and plant for incorporation therein, to the full 
replacement cost (the term “cost” in this context shall include profit). 

b) An additional sum of 15 per cent of such replacement cost, to cover any 
additional costs of and incidental to the rectification of loss or damage including 
professional fees and the cost of demolishing and removing any part of the works 
and of removing debris of whatsoever nature, and 

The Contractor’s Equipment and other, things brought onto the Site by the 
Contractor, for a sum sufficient to provide for their replacement at the Site, 
 

21.4  Scope of Cover 

The insurance in paragraphs (a) and (b) of Clause – 21.3 shall be in the joint 
names of the Contractor and the Employer and shall cover; 

 
a) The Employer and the Contractor against all loss or damage from whatsoever 

cause arising, other than as provided in Clause – 21.6, from the start of work at 
the Site until the date of issue of the relevant Taking-Over Certificate in respect 
of the Works or any Section or part thereof as the ease may be, and   

b) The Contractor for his liability 
 Maintenance Period of 3 years for loss or damage arising from a cause and 

For loss or damage occasioned by the Contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under this 
agreement and Maintenance Period of 3 years.   

 Responsibility for amount not recovered    
 Any amounts not insured or not recovered from the insures shall be borne by the 

Contractor in accordance with their responsibilities under Clause – 21.3. 
 
 
 
21.6 Exclusions  

There shall be no obligation for the insurance in to include loss or damage cause 
by (accepted risk) War, hostilities (whether was be declared or not), invasion, act of 
foreign enemies, Rebellion, revolution, insurrection, or military or usurped power, or 
civil war, Ionising radiations, or contamination by radio-activity from any nuclear fuel, or 
from any   nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosive or other hazardous properties of any explosive nuclear assembly or nuclear 
component thereof, or  Pressure waves cause by aircraft or other aerial devices traveling 
at sonic or supersonic speeds. 

Damage to persons and properties 
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The Contractor shall, indemnify the Employer against all losses and claims in respect of 
: 

 a) Death of or injury to any person, or 
 b) Loss of or damage any property (other than the works). 

 Which may arise out of or in consequence of the execution and completion of the works 
& the remedying of nay defects therein, & against shall claims, proceedings, damages, 
costs, charges & expenses whatsoever in respect thereof or in relation thereto, subject to 
the exceptions defined in Clause–22.2. 
 
21.7    Third party insurance including employers property 

The Contractor shall, without limiting his or the Employer’s obligations and 
responsibility under Clause –21.7, insure, in the joint names of the Contactor and the 
Employer, against liabilities for death of or injury to any person (other than the works) 
arising out of the performance of the Contract. 

 
21.8 Minimum amount of insurance   

 Minimum amount of third party insurance of y) minimum per occurrence with number 
of occurrence shall not be less than (5) five. After each occurrence the number of 
occurrence to be brought back to minimum of (5) five. 
 
21.9  Cross liability 

The insurance policy shall include a cross liability clause such that the insurance 
shall apply to the Contractor and to the Employer & Engineer as separately insured. 

 
 
 

21.10 Accident or injury to work man   

The employer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of the 
Contractor or any Sub-contractor, other than death or injury resulting from any act or 
default of the Employer, his agents or servants.  The Contractor shall indemnify and keep 
indemnified the Employer against all such damages and compensation, other than those 
for which the Employer is liable as aforesaid, and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever is respect thereof or in relation thereto. 

 
21.11 Insurance against accident to work man  

The Contractor shall insure against such liabilities and shall continue such 
insurance during the whole of the time that nay persons are employed by him on the 
works, provided that in respect of any persons employed by any Sub-contractor, the 
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Contractor’s obligations to insure as aforesaid under this sub-clause shall be satisfied if 
the Sub-Contractor shall have insured against the liability in respect of such persons in 
such manner that the Employer & Engineer are indemnified under the policy, but the 
Contractor shall require such Sub-contractor to produce to the Employer, when required, 
such policy of insurance and the receipt for the payment of the current premium. 

 
21.12 Evidence and Terms of Insurance 

  The Contractor shall provide evidence to the Employer prior to the start of work at 
the Site that the insurances required under the Contract have been effected and shall, 
within 84 days of the Commencement Date, provide the insurance policies to the 
Employer, the Contractor shall notify the ENGINEER of so doing.  Such insurance 
policies shall be consistent with the general terms agreed prior to the issue of the Letter 
of Acceptance.  The Contractor shall effect all insurances for which he is responsible 
with insures and in terms approved by the Employer. 

 
21.13 Adequacy of Insurance 

 The Contractor shall notify the insurers of charges in the nature, extent or programme 
for the execution of the works and ensure the adequacy of the insurances at all times in 
accordance with the terms of the Contract and shall, when required, produce to the 
Employer the insurance policies in force and the receipts for payment of the current 
premiums. 
 
21.14 Remedy on Contractor’s failure to insurance  

 If the Contractor fails to effect and keep in force any of the insurance required under the 
Contract, or fails to provide the policies to the Employer within the period required by 
clause – 21.16 then and in any such case the Employer may effect and keep in force any 
such insurances and pay any premium as may be necessary for that purpose due or to 
become due to the Contractor, or recover the same as a debt due from the Contractor. 

 
21.15 Compliance with policy conditions  

 In the event that the Contractor fails to comply with conditions imposed by the insurance 
policies affected pursuant to the Contract shall indemnify the employer & Engineer all 
losses and claims arising from such failure. 
 
21.16 Compliance with Statutes, regulations 

 The Contractor shall conform in all respects, including by the giving of all notices 
and the paying of all fees, with the provisions of: 
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a) Any National or State Statute, Ordinance, or other law, or any regulations, or bye-law 
of local or other duly constituted authority in relation to the execution and completion of 
the works and remedying of any defects therein, and 
b) The rules and regulations of all public bodies and companies whose property or rights 
are affected or may be affected in any way by the works.  
 and the Contractor shall keep the Employer indemnified against all penalties and 
liability of every kind for breach of any such provisions.  Provided always that the 
Employer shall be responsible for obtaining any planning, zoning or other similar 
permission required for the works to proceed and shall indemnify the Contractor in 
accordance with clause – 22.3. 

 
21.17 In all cases, the contractor shall indemnify the ENGINEER against all losses or 
damages, resulting directly from the contractor's failure to report in the manner 
aforesaid.   This includes the penalties or fines, if any, payable by the owner as a 
consequence of failure to give notice under Workmen's Compensation Act or otherwise 
to conform to the provisions of the said Act in regard to such accidents. 
 
21.18 In the event of an accident in respect of which compensation may become payable 
by the contractor, such sum of money as may, in the opinion of the ENGINEER, be 
sufficient to meet such liability will be kept in deposit. On the receipt of award from the 
Labour Commissioner in regard to the quantum of compensation, the difference in the 
amount will be adjusted. 
 The contractor shall take a Contractors All Risk Insurance Policy (CAR) from the 
Govt. of Maharashtra approved Insurance company for the works and keep it in force 
throughout the work period.  The CAR policy shall also cover accident that may occur to 
the vehicle plying on the adjoining bridge / approach road, cross road and slip roads etc.   
 
 
22. WARNINGS AND BARRICADES  deleted 
 
23.   ENGINEER'S STATUS DURING CONSTRUCTION AND AUTHORITY 

OF THE ENGINEER: 
  The ENGINEER shall have the authority to enforce compliance with the contract 

documents.  On all questions relating to quantities, the acceptability of materials, 
equipment, or works, the adequacy of the performance of the work and the interpretation 
of the drawings and specifications, the decision of the ENGINEER shall be final and 
binding and shall be precedent to any condition under the contract agreement unless 
otherwise provided in the contract documents. The ENGINEER shall have the authority 
to stop / suspend the work or any part thereof as may be necessary to ensure the proper 
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execution of the work, disapprove or reject the works which is defective, to require the 
uncovering and inspection or testing of the works to require re-examination of the 
works, to issue interpretations and clarifications, to order changes or alterations in the 
works, and other authority as provided elsewhere in the contract documents. 
 The ENGINEER shall not be liable for the results of any ruling, interpretation or 
decision   rendered, or request, demand, instruction, or order issued by him in good faith.  
The contractor shall promptly comply with requests, demands, instructions and order 
from the ENGINEER. 
 The whole of the works shall be under the directions of the ENGINEER, whose 
decision shall be final, conclusive & binding on all parties to the contract, on all 
questions relating to the construction & meaning of plans, working drawings, sections & 
specifications connected with the work. The ENGINEER shall have the power & 
authority from time to time & at all times make and issue such further instructions and 
directions as may appear to him necessary or proper for the guidance of the contractor 
and the good and sufficient execution of the works according to the terms of 
specifications and the contractor shall receive, execute, obey and be bound by the same 
according to the true   intent   and   meaning   thereof; fully and effectually. ENGINEER 
may order any of the works contemplated thereby to be omitted, with or without the 
substitution of any other works in lieu thereof, or may order any works or any portion of 
works executed or partially executed, to be removed, changed or altered and if needful, 
may order that other works shall be substituted instead thereof and the difference of 
expenses   occasioned   by any such diminution or alteration so ordered and directed 
shall be deducted from or added to the amount of this contract. 
 
24. DUTIES OF ENGINEER'S REPRESENTATIVE 
 The Engineer’s representative is the person notified by the Engineer to carry on his 

duties and obligation stated in this contract. The duties of the representative of the 
ENGINEER are to check, inspect and supervise the work and to get testing of any 
materials to be used or workmanship employed in connection with the works.  He shall 
furnish the drawings and information to the contractor, approve the contractor's drawings 
recommend and approve the interim certificates and taking over certificates after 
thorough checking and inspection and recommend extra work required and extension of 
time. 

  Approval for or acceptance of any work or material  or failure  to  disapprove  any 
work or  material  by  the representative of the ENGINEER shall not prejudice  the 
power  of  the ENGINEER thereafter to  disapprove  such work  or material and to order 
removal or  modification thereof.  If the contractor shall be dissatisfied with any decision 
of the representative of the ENGINEER, he shall be entitled to refer the matter to the 
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technical committee headed by District Collector, who shall thereupon confirm, reverse 
or vary such decision. 
 
25. DEFECTS AND RECTIFICATION    deleted 
 
26. RIGHT TO WITHHOLD   
 The  ENGINEER may refuse to approve to any payment, or because of subsequently 
discovered  evidence  or  the results of subsequent inspections or tests, nullify any such  
payment  previously  approved and paid  to  such extent  as may be necessary in the  
opinion   of   the ENGINEER  to protect him from loss because  (a).    The work is  
defective, (b) Third party claims  have  been filed  or  there  is  reasonable  evidence   
indicating  probable filing of such claims, (c) of the Contractor's failure to make 
payment properly to sub-contractors or for  labour, materials or equipment, (d) of  
damage  to another Contractor, or to the property of other caused by  the Contractor, (e) 
of reasonable doubt  that  the work  cannot be  completed for the unpaid  balance of the  
contract price, (f) of reasonable indication  that the  work  will not be completed within  
the  contract time, (g) of the Contractor's neglect or unsatisfactory prosecution of the 
work including failure to clean up, (h) to carry out the duties and responsibilities during 
defect liability and Maintenance Period. Once the reasons that enable or require the 
ENGINEER to withhold such payments are removed, payment will be made for amounts 
withheld because of them to the extent the contractor is entitled to. 
 
 
27. FINAL INSPECTION AND ACCEPTANCE    deleted 

 
28.      CONTINUING OBLIGATION OF THE CONTRACTOR 
 The Contractor's obligation to perform and complete the work in accordance with the 
contract documents is and shall be absolute. Neither the observation during construction 
and final inspection of the work by the ENGINEER, nor any payment to the Contractor 
under the Contract documents, nor any use or occupancy of the work or any part thereof 
by the ENGINEER, nor any act of acceptance of the defective work by the ENGINEER 
shall constitute acceptance of work not in accordance with the contract documents. 

 
29. INCOME TAX AND WORK CONTRACT TAX   
 Income Tax and Work Contract Tax as applicable on gross value of each running 
account bill shall be deducted towards income tax and Work Contract Tax and a 
certificate to that extent shall be issued by EMPLOYER. 
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30. FORCE MAJEURE   
 Neither party shall be liable to the other for any loss or damage occasioned by or 
arising out of the acts of God and in particular unprecedented floods, volcanic eruptions, 
earthquake or other conclusion of nature and other acts such as, but not restricted to, 
invasion, act of foreign countries, hostilities or warlike operations  before or after 
declaration of  war,  rebellion, military or unsurpassed power which prevent 
performance of the contract and which could not  have been foreseen or avoided  by  a  
prudent person, such  as  Earthquake  of magnitude  more  than  for  which  the  
structures  are designed. 
 
31. RECORDS AND MEASUREMENTS 

1. The firm should maintain the logbook for maintenance as detailed below. 
a)    After each maintenance/testing the test detailed to be entered in the   
maintenance register with date & result achieved. 
b)  After carrying out each test, the entry in the register to be got counter signed from  

the PCNTDA engineer. Without prior approval, no fitting/material shall be 
removed for repairs it will be contractor’s responsibility to provide alternative 
temporary arrangement of such items for the period. The item is repaired & put 
back in to position so that the system remains fully functional all the time 

2. The firm shall depute one qualified Maintenance supervisor to check the whole system 
once in every month & shall maintain a test record signed by them & got countersigned 
by their visit from the Engineer of the employer i.e. PCNTDA. The firm shall submit a 
list of person deployed for the work. 

3. The agency should maintain a stock register for material purchased & consumed for 
maintenance work. This register should indicate date wise receipts of material & 
material consumed on work. The agency should also maintain a register for 
unserviceable material received during repair work. 

 
32. WRITTEN NOTICE 

 Written notice shall be deemed to have been duly served or delivered in person to the 
individual or member of the firm or to an officer of the corporation for whom it was 
intended, or if delivered at or sent by registered or certified mail to the last business 
address known to him who gives the notice. The notice on the Fax Message/E-Mail shall 
be deemed to have been duly served. The address given in the contractor's tender on 
which all notices, letters & other communications to the contractor shall be mailed or 
delivered, except that said address may be changed by the Contractor by notifying the 
owner in writing.  This shall not preclude the service of any notice, letter or other 
communication upon the Contractor personally. 
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33. USE OF COMPLETED PORTIONS  deleted 
 
34. CLEANING UP  deleted 
 
35. OWNER'S RIGHT TO CLEAN UP 
 

If the Contractor fails to satisfactorily clean up or if a dispute arises between the 
Contractors or in several Contractors as to their responsibility for cleaning up, the 
ENGINEER may get the same cleaned up and charge the cost thereof to the Contractor 
for his failure, as the ENGINEER shall determine to be just. 
 
36. FOSSILS ETC 
 
 All fossils, coins, articles of value of antiquity and structures or other remains or 
things of geological or archaeological interest discovered on the site shall be deemed to 
be the property of the owner and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging  any such article 
or thing and   shall immediately upon discovery thereof and before  removal acquaint  
the ENGINEER of such discovery and carry  out at  the  expenses  of the ENGINEER's 
order  as  to  the disposal of the same. 
 
37. LABOUR RULES 
 
  The contractor will have to produce to the satisfaction of the accepting authority a 
valid and current license issued in his favour under the provision of Contract Labour  
(Regulation and Abolition) Act 1970, before starting the work, otherwise the Contractor 
shall have to face the further consequences. 

 The   contractor   shall have to comply   with   the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his  failure  will  
be  breach  of  contract  and the Employer, may in his discretion, cancel the contract, the 
Contractor shall also be liable, for any  pecuniary  liability  arising on  account  of  any 
violation of the provisions of this act, by him. 
 
38. STATUTORY INCREASE IN DUTIES, TAXES ETC 
 
 All the taxes and duties levied by the State and Central Govt.  and by Local Bodies at  
the  prevailing rates applicable on the date of receipt of tender shall be  fully  borne  by  
the Contractor and shall not be reimbursed  to him on any  account.  The tender shall be 
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inclusive of all taxes levies, octroy etc. including the tax leviable in respect of work 
contract under the provision of Maharashtra Sales Tax as transfer of property in goods 
involved in the execution of Work Contract Act 1985 and its further amendments 
(Maharashtra ACT XIX of 1985) to be paid by the Contractor. 
  Further EMPLOYER shall not honor any claim arising out of any increase in any of 
the prevailing statutory duties, taxes, levies, octroy, etc. as the same are inter-alia 
covered under the Price Variation Clause. At the time of quoting/bidding contractor 
should bear the above fact in mind. 

 
39. INSPECTION, TESTING FEES  deleted 
 
40. SITE TEST  deleted. 

  
41. IMPORT LICENSE AND PROCUREMENT OF IMPORTED 

MATERIALS   
 

 The Contractor shall quote for the indigenous equipment only, as far as possible for the 
work contracted. Foreign exchanges and import licenses, if any, required shall have to 
be arranged by the Contractor himself, independently.    Delay in getting any material, 
will not be entertained for neither extension of time limit nor the risk of foreign 
exchange variation will be covered by the Employer. 
 
43. DISCREPANCIES AND OMISSIONS 
  The tender drawings and specifications, shall  be considered  as complimentary and 
explanatory, of each other and together shall form the technical requirements and  
stipulations of  tender documents.  Detailed drawings shall have preference over small-
scale drawings.    Similarly, detailed specifications shall have preference over general 
specifications.  Should any discrepancy arise as to the meaning, intent or interpretation 
of any specification or drawing the decision of the ENGINEER shall be final and 
binding on the Contractor. 

 
44. NO INTEREST ON DUES 
 No interest shall be payable by the PCNTDA on amounts, due to contractors pending 
final settlement of claim. Further, no interest shall be payable by EMPLOYER on any 
delayed amount / payment. No interest shall be payable on security deposit or withheld 
amount. 
 
50 Inauguration  deleted 
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Other Conditions 

 
1.  All the electrical work should be carried out by the authorized electrical 
contractor of  appropriate class 

1.1 Service conditions: Equipment/Material offered shall be entirely satisfactory for 
operation under the following tropical conditions. 
 
(i)    Humidity 12% and 100%. 
(ii)   Maximum is ocorennic level 1-40 thunder stormy day per year. 
(iii)  Maximum temperature in shade 450c. 
(iv)  Minimum temperature thunder in shade 4.50c. 
(v)   Maximum temperature under Sun. 710c. 
(vi)   Altitude above mean and sea level up to 1000 meters. 
 
1.2     Due consideration will be given to any special devices or attachment put forward 
by the tender or which are calculated to enhance the general utility and the safe and 
efficient operation of the equipment/materials work.  
 
1.3     Materials and workmanship: All the materials shall be of the highest class and 
shall be capable of satisfactory operation in the tropics under service conditions 
indicated in para 1.1 without distortions or deterioration No welding, filling or plugging, 
or defective parts shall be permitted, unless otherwise specified, they shall confirm to the 
requirements of the appropriate covering Indian, British, or American Standards. Where 
a standard specification covering the materials in question has not been published, the 
standard of American Society for testing or material should be followed after confirming 
from PCNTDA.  
 
4.1    Interchange ability: All similar materials and removable parts of similar equipment   
shall be inter-chargeable with each other.  
 
 
7.1  Inspection: The authorized representative of the Authority shall have access to the 
successful tenderer's or his sub-contractors works at any time during working hours for 
testing any selected samples from the materials going into the equipment’s. The 
successful tender of his sub-contract shall furnish facilities for testing, such samples at 
any time where specified the final shop test shall be conducted in the presence of the 
Authority representative who will be deputed for the purpose in such cases not less than 
30 days from notice should be given to the Authority, giving the programmer for the 
final tests & the goods should not be dispatched till such inspection is conducted or 
waived in writing.  
 
8.1   Test and test Certificates: In addition to the test as per I.S.I. Standards the Authority 
reserves the right to have any other responsible test carried out at the expense of the 
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contractor at the manufacturer's premises. The authority shall be supplied with three 
copies of the results of all tests carried out on the equipment.  
 
9.1 Guarantees: The successful tenderer shall guarantee among other things the 
following:  
 
1.  Quality & strength of material used.  
2. Safe electrical & mechanical stresses shall on all parts of the equipment under special 
conditions for operations.  
3. The material and workmanship shall be guaranteed for satisfactory operation for a 
period of at least Five year from the date of commissioning.  
4. Performance figure specified by the tenderer in the schedule of guaranteed particulars.  
 
9.2 If during the period of guarantee, any of the materials equipment are found 
defective/ and/ or failed in test or operation, such materials equipment shall be repaid or 
replaced by the tenderer free of the cost of the Authority. Irrespective of the 
reimbursement from the Insurance Company within reasonable time which shall be the 
circumstances by more than the completion time indicated in the order.  
 
12.4  All Electrical works shall be carried out as per relevant Bureau of Indian Standards 
and 
Specifications, similarly, the method of construction shall be as per P.W.D. Hand Book 
for Electrical Works / MSEDCL approved method of construction  
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SCOPE OF WORK 
 
1. The maintenance agency (contractor) shall be solely responsible for the day to day 
maintenance of fire fighting, Fire Alarm, Public address & Talk back system on          
24x7 basis under this contract. Complete scope of work of this work is given in the 
tender document. (Annexure-A) 
 
2. Major or special repair or overhauling of any equipment such as Fire pumps & 
Motors, Fire Fighting/Fire alarm panels, Batteries, & Hooters including winding of 
motors is not covered in the scope of this work. However, prevention & routine 
maintenance including servicing, minor rectification as per Annexure-A would be the 
responsibility of the Agency. All  minor material (consumable) such as petroleum jelly, 
grease, lubricants, tools & tackles, distilled water, old dhoti, log books & stationeries, 
etc which are not in the scope of this work. Nothing extra shall be paid on account of 
above consumables & small tools & plants required for the work. Servicing  of the Fire 
pumps & cost of consumables will be covered in the quoted rates. 
 
3.The firm should maintain the logbook for maintenance as detailed below. 

After each maintenance/testing the test detailed to be entered in the maintenance    
register with date & result achieved. 

After carrying out each test, the entry in the register to be got counter signed from  
the PCNTDA engineer. Without prior approval, no fitting/material shall be removed     
for repairs it will be contractor’s responsibility to provide alternative temporary   
arrangement of such items for the period. The item is repaired & put back in to  
position so that the system remains fully functional all the time. 
 
4.The contractor will conduct periodical fire drill at site as per Annexure-A  or direction 
of the engineer in charge including imparting demonstration to the user’s staff for the 
use of fire Extinguishers etc. 
 
5.The checking & maintenance of the diesel engine pump set batteries of the system 
shall be done including maintaining specific gravity & distilled water level however, 
replacement of defective batteries is not covered in the scope of this work. 
 
6.The firm shall maintain each fire zone. 
 
7.The servicing of the system shall be done as per Annexure-A  for smooth functioning 
of system. 
 
8.The system shall be kept in fully working condition till completion of contract. The 
firm will arrange handing over of the total system in fully functional condition on 
completion of the contract. 
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9.The firm shall depute one qualified Maintenance supervisor to check the whole system 
once in every month & shall maintain a test record signed by them & got countersigned 
by their visit from the Engineer of the employer i.e. PCNTDA. The firm shall submit a 
list of person deployed for the work. 
 
10.The firm has to arrange testing of fire pumps in the presence of PCNTDA engineer as 
per Annexure-A or as directed by Engineer in charge. The test include running of the 
pressurization pumping set in case of loss of pressure of fire hydrant system & running 
of the diesel engine pump by artificial closure of electricity. Creating the pressure loss in 
the pipelines shall test the electricity driven pump set. Test pressure at the farthest end, 
bottom most end & at pump set, one hydrants shall be opened for operation on the same 
day for creating the desired jet.  
 
11.The engineer or his representative shall have access to installation during all hours. 
 
12.Maintaining liaisoning with security department in case of fire, test being conducted 
to check the operation/readiness of the system shall be contractor’s responsibility. 
 
13.The servicing of the fire pumps, jockey pump, motor & engine shall be done as per 
Annexure-A or as directed by Engr in Charge  during the contract period up to the entire 
satisfaction of the Engineer, nothing extra shall be paid on this account. 
 
14. In case of any complaint, company / firm shall attend to the fault within 24 hours and 
rectify the problem within 48 hours. The complaint will be received by company / firm 
on telephone also and a complaint number will be allotted which should be mentioned 
on the call reports at the time of attending the complaint. 
 
15. In case the agency fails to abide by any of the conditions a financial penalty of      
Rs. 500/- per every default as decided by PCNTDA management will be imposed. 
 
16. The agency should depute a supervisor in the maintenance office for coordination 
with PCNTDA & their maintenance team for smooth functioning of maintenance work. 
 
17. Servicing of the fire pumps & cost of consumables will be covered in the quoted 
rates. 
 
18. The agency will promptly inform PCNTDA as soon as occurrence of any major 
defect in these systems so that the latter can take advance action towards its 
rectifications & procurements of any material required for that purpose. 
 
19. Material used shall be ISI marked quality or of approved quality from PCNTDA. 
Space for suitable office with storage facility will be provided to the agency by 
PCNTDA free of cost. 
 
20. The agency should maintain a stock register for material purchased & consumed for 
maintenance work. This register should indicate date wise receipts of material & 
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material consumed on work. The agency should also maintain a register for 
unserviceable material received during repair work. 
 
21. The PCNTDA will not be responsible for any damages, losses, theft, claims, 
financial or other injury to any workers deployed by service providing bidder in the 
course of their performing the functions/duties, or for payment towards any 
compensation. 
 
22. Refilling of fire extinguishers will carried out as per norms  or as per Annexure-A . 
 
23. Department shall be in no way be involved in any dispute of whatever kind between 
the contractor & the staff engaged by him. 
 
24. The contractor undertaking the job is advised to verify the particular and detailed in 
Annexure-A & satisfy itself as regards to the conditions & quantity. On termination of 
the contract the contractor shall have to hand over the installation in good working 
condition. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



.          
 

 

Annexure-A 
 

The contractor has to carry out the following work as per given schedule 

Contractor has to do the comprehensive maintenance (Including all spare parts) of the 
fire fighting system which includes following major equipments 

Sr No. Description of Item Qty 

1. Comprehensive maintenance of Main Pump 75 HP for wet riser 
with Control panel & allied material 

1 No. 

2. Comprehensive maintenance of Jockey Pump 15 HP with Control 
panel & allied material 1 No. 

3. Comprehensive maintenance of Diesel Engine Fire Pump 85 BHP 
with Control panel & allied material 1 No. 

4. Comprehensive maintenance of Booster Pump 7.5 HP with 
Control panel & allied material 1 No. 

5. Comprehensive maintenance of Internal Fire hydrants in shaft 16 Nos. 
6. Comprehensive maintenance of External Fire hydrants 11 Nos. 
7. Comprehensive maintenance of Fire Alarm Panel 6 Nos. 
8. Comprehensive maintenance of MCP 14 Nos. 
9. Comprehensive maintenance of Fire Detector 177 Nos 

10. Comprehensive maintenance of Suspended/Pendent Sprinkler  958 Nos 

11. Comprehensive maintenance of Sprinkler Alarm Valve 2 Nos 

12. Comprehensive maintenance of Butter Fly Valve 23 Nos 

13. Comprehensive maintenance of Sluice Valve 9 Nos 

14. Comprehensive maintenance of Four way inlet  1 No. 
15. Comprehensive maintenance of Hose Reel 16 Nos. 
16. Comprehensive maintenance of Short Branch pipe 28 Nos. 
17. Comprehensive maintenance of CRCA Cabinate 28 Nos. 
18. Comprehensive maintenance of Sprinkler Flexible Hose Pipe 610 Nos. 
19. Comprehensive maintenance of Sprinkler Rosette Plate 610 Nos. 
20. Comprehensive maintenance of Fire Extinguisher 68 Nos 

21. Comprehensive maintenance of MCC Control Panel 1 No. 
22. Comprehensive maintenance of Pressure switch 3 Nos. 
23. Comprehensive maintenance of Pressure Guage 1 No. 
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24. Comprehensive maintenance of Stainer 5 Nos. 
25. Comprehensive maintenance of Emergency Hooter System 1 Job 
26. Comprehensive maintenance of P A System 1 Job 
27. Comprehensive maintenance of Fire Alarm Panel with accessories 1 Job 
28. Comprehensive maintenance of Fire Exit Plan ,Signage boards &      

Instruction boards 
1 Job 

29. Comprehensive maintenance of Diesel Electric Panel ,Starter & 
Related all Accessories 

1 Job 

 

The contractor is responsible to keep the fire fighting system in running operational 
condition.  

No extra payment will be made by PCNTDA on account of spare parts required for 
maintenance of fire fighting system 

The contractor has to carry out the following work as per given schedule 

Daily operation & checking 
 
a) Check the power supply positions in respect of all the panels placed in various       
floors of the multi storied building in fire fighting network & note phase voltage.                                                                                                                                                       
b) Check the LED of panels through lamp test switch. 
c) Check any fault if indicated on any of the panels & rectify the same immediately 
d) Check water level in fire tank, fuel level in fuel tank, sufficient coolant/water level in 
radiator. 
e) Each pump should be tested for at least 60 seconds everyday (Discharge of water 
should be from Hydrant or through a test line. Unnecessary sound & vibration should be 
noted & corrected.)  
f) Maintain the wet riser system & carry out the following operations in the presence of 
departmental officials  
i) Check water pressure in the system (minimum 5 kg/sqm.) at hydraulically most 
remote hydrant point including installation of control valve gauges. 
 ii) Check current drawn by motor. 
 iii) Check leakage etc. in the system. 
 iv) Check periodicity of operation of jockey pump. 
 v) Check of bell & siren for its proper working. 
 Maintain records/log book for all parameters. 
 
Weekly checking 
A) Pumping System:  
a) Check Operational readiness of the entire system during mains failure. 
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b) Check automation of motor pump set panel. 
c)Run motor pump set for 10  min & record Voltage, current 
d) Check engine oil, battery terminals/water level in battery, water level in radiator & 
topped up if required & start the engine min for 30 min (cost of coolant, battery acid, 
Engine oil should be include in AMC.) 
e) Close & open all valves in Pump House to remove internal coating on the seat. 
Wherever possible, hydrant outlet is available after the location of the valve, then the 
hydrant outlet should be opened & the valve should be closed. No water leakage should 
be seen trough the valve. 
f) Check smooth functioning of jockey motor pump set. 
B) Fire extinguishers- 
All fire extinguishers shall be cleaned. 
Hydrant system-  
Hose Cabinet shutters (including glass) shall be cleaned. 
prepare weekly inspection report-  
 
 
Monthly Checking/Testing as required 
 
A) Fire alarm system 
a) Main panel to be tested with acknowledge, 
alarm switch. During testing the panel should operated  
on battery. The scroll command shall be used to check the last 20 events. Monthly status 
reports shall be submitted to the owners regarding operational detectors, faulty 
detectors’/devices, etc. 
b) check fire circuit of each zone from the panels, including all monitor modules(flow 
switches) & control modules (electrical & AVAC) services shut down. 
c) Whether signals of fire & fault gets transmitted from zonal panel to main panel 
d) Check performance of the hooters 
e) Check performance of the manual call points. 
f) Test at least 10% of all detectors’ with smoke from aerosol spray & hair dryer for 
Heat detectors. The LED on the detector should be lit after fire signal. Wherever 
response indicators are provided they should be illuminated to be visible. The exact 
address of the detector shall be available in the panel. 
g) Detector should be cleaned with vacuum cleaner. 
h) Manual call boxes should be tested with key switch. Immediately on alarm, the Key 
should be removed.                                    
The signal shall be available on the main panel. The exact address of the call box shall 
be available in the panel. a detector shall be removed from base. This should come on as 
a signal on the panel with the local sounder. The above false ceiling detectors to be 
tested, where ever possible in areas with removable panels. 
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Above false The signal shall be available on the main panel. The exact address of the 
call box shall be available in the panel. a detector shall be removed from base. This 
should come on as a signal on the panel with the local sounder. 
B) Hydrant System 
a) First Aid hose reels shall be tested by swinging it on its support & opening the valve 
& full discharge of water for 60 seconds for satisfactory operation. Each hose shall be 
tested. There shall be no leakage from MS piping or from clips holding rubber or even 
from rubber pipe. 
b) Hose pipe shall be rolled back uniformly, line by line. 
c) Hose Cabinet shutters (including glass) shall be cleaned, Dust & dirt within cabinet 
shall be removed. 
d) Monthly cleaning of the system & draining of the same etc. as required. 
e) One Hydrant externally & one at terrace shall be tested with hose & branch pipe. 
Opening the vave & check full discharge of water for 60 seconds for satisfactory 
operation. The jet shall be operated for at least 2 minutes. Hose shall be dried before 
rolling.  
 
C)Sprinkler System- 
Close & open all valves, fully charge the lines to remove internal coating where an 
outlet is available after the location of the valve, then the outlet should be opened & the 
valve should be closed. No water leakage should see through the valve. Contractor 
should make provisions to dispose of water to required location (at the time of testing) 
All valves should be tested for smooth function. All valves shall be greased & repair 
leakages of valves from glands. Keep all valves should be open at all times.  
Drain the line & check that the turbine bell with the installation control valve has 
operated. In case of choking, the same shall be cleaned & made operational. 
Water should be discharged until clear water. 
D) Pumping system- 
a) pump sets including foundation shall be cleaned with dry cloth & subsequently with 
kerosene dipped brush. 
b) Carryout mock drill of entire system (Wet drill) delivery sparks operation for security 
staff & office staff. 
c) Strainer filter should be check & if required should be replace  
prepare monthly inspection report. 
 
Quarterly Check & Testing 
 
A) Fire alarm 
a) Cleaning of all detectors with vacuum cleaner  
b) Fault circuit of each zone by actually disconnecting the wire  
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B)Servicing of diesel engine driven pump set- 
of capacity 85 BHP including replacement of diesel filter, oil filter, Engine oil of 
suitable grade, air filter, hose pipes, coolants, fuel pipes etc complete as per 
manufacturers maintenance manual  including checking & testing of AMF panel & 
repair the same if required (cost of material & labour is included)  
Hydrant system- 
a) Exposed pipe has to be opened & straightened out & keep in hose pipe box after 
roiling properly  
b) Hose pipes has to be opened & straighten out & keep in hose pipe box after rolling 
properly. 
c) First Aid Hose reel shall be extended to full length & water discharged for 120 
seconds. The pipe shall be rolled back uniformly, line by line. 
d) Hydrant on each floor shall be tested with hose & branch the agency shall make all 
arrangements for disposal of water in the premised so that there is no damage. The hose 
can be laid along the staircase down to the ground floor & discharged outside. After the 
hydrant on the upper most floors is tested, the hose should be removed & connected to 
the hydrant on the lower floor & so on. 
e) Check foot valve of drawn out connection. 
C) Portable Fire extinguishers- 
One number cylinder (each type) shall be tested by release of gas & refilled within one 
week. Cost to be included in AMC. 
D) Sprinkler System- 
Clean all exposed pipes with lightly wet cloth & then with dry cloth until all dust has 
been removed  
 
Semisterly Check & Testing 
 
a) Manual cleaning of manual call points, panels, hooters, hydrant box etc. 
b) conduct fire drills(mock drill) 
A) Sprinkler System- 
     Rupture a sprinkler head at remotest for exact pressure & desired discharge as 
directed by owner  & replace the same by new sprinkler after closing of valve. The cost 
of new sprinkler is to be included in AMC rate. 
B) Cleaning of Fuel/Water tank- 
     Tank should be cleaned & refilled & reconnected within 12 hours (This should be 
done on holiday) 
 
Annually Checks- 
 
A) Portable Fire extinguishers- 
a)All extinguishers shall be hydraulic pressure (HP) tested every year complete 
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inventory shall be maintained in log book on a Monthly basis. 
b) Not more than 10% of extinguishers of each type shall be kept in operative at any 
time. In operative extinguishers shall be replaced/refilled within 7 days. The cost of 
refilling shall be borne by contractor. in case of any delay in carrying out of such works, 
a fine of Rs.100 per day per cylinder shall be imposed 
c) Total piping system should be hydraulically tested on 12 kg/sq cm pressure.  
B) Servicing of electric driven motor pump sets including varnishing of winding, 
greasing of bearings etc. complete as per manufacturers maintenance manual. Pump sets 
having capacity main pump 75 hp 01 jockey pump 15 HP-01 No, Booster pump 7.5 Hp-
01 No 
As required  
C) Sprinkler System                                                                                                                                                                                                                       
Carry out spot welding and threading work in all parts of the system as required, either 
by leakage or due to operation. Subsequent painting shall also be carried out. 
 
Preparation of half yearly certificate (form B) for fire NOC includes all liability & 
submit to appropriate local fire authority. 

 
 


